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MASSACHUSETTS PORT AUTHORITY
ONE HARBORSIDE DRIVE

EAST BOSTON, MASSACHUSETTS  02128-2909

CONTRACT

Clause l. This Agreement, made this                    day of                                       in the year

Nineteen Hundred and                                                                          , between the Massachusetts Port

Authority and                                                             herein called the Contractor.

Clause 2. Witnesseth, that the parties to this agreement, each in consideration of the agreement on

the part of the other herein contained do hereby agree, the Massachusetts Port Authority for itself, and

said Contractor for itself and its successors and assigns as follows:

The Contractor agrees to furnish all equipment, machinery, tools and labor, to furnish and deliver

all materials required to be furnished and delivered in and about the improvement, and to do and

perform all work in MPA Contract No.                                                                                               

                                                                in strict conformity with the provisions herein contained and

with the Notice to Contractors, Instructions to Bidders, Proposals, Specifications, Special Provisions,

and Addendum No.(s)        and with the Plans referred to therein.  All said Plans, Specifications,

Special provisions, Addenda, Notice to Contractors, Instructions to Bidders, and Proposal are hereby

specifically made a part of this Contract as fully and to the same effect as if the same had been set

forth at length herein.

Clause 3. In consideration of the foregoing premises, the Massachusetts Port Authority agrees to

pay and the Contractor agrees to receive as full compensation for everything furnished and done by

the Contractor under this Contract, including all work required but not shown on the Plans for the

items herein mentioned, and also for all loss or damage arising out of the nature of the work aforesaid,

or from the action of the elements, or from any delay or from any unforeseen obstruction or difficulty

encountered in the prosecution of work, and for all risks of every description connected with the work,

and for all expenses incurred by or in consequence of the suspension or discontinuance of the work

as herein specified, and for well and faithfully completing the work and the whole thereof, as herein
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provided, such prices as are set out in the accompanying proposal, and for all work required, for which

there is no item in the Proposal, such compensation as is provided for in the aforesaid Specifications.

In witness thereof, the said Contractor has caused these presents to be signed in its name and behalf

and its corporate seal to be hereto affixed by _________________________________________its

______________________________and____________________________________________its

_________________________________________thereto duly authorized and the said Massachusetts

Port Authority has executed these presents by its authorized representatives, on the year and day above

written.

MASSACHUSETTS PORT AUTHORITY

 By:                                         

Title:                                      

                                             
 (Contractor)

 

By:

Title:
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PERFORMANCE BOND

Know  all  by  these  presents,  that                                                                                                  ,

                                                                                    a corporation  duly  organized  under  the  laws

of  the  State of                                and having a usual place of business in                          

(hereinafter the "Principal") and                                                           a corporation  duly  organized

and  existing  under  the  laws of                                                                   and having a usual place

of business in                       (hereinafter the "Surety") are held and firmly bound unto the

Massachusetts Port Authority in the sum of                                                                                         

($                        ) to be paid to the Authority, for which payment Principal and Surety bind

themselves, their heirs, executors, administrators, successors and  assigns, jointly, severally, firmly

by these presents. 

The condition of this obligation is such, that if the above Principal, its heirs, executors,

administrators, and assigns, shall in all respects fulfill and perform the covenants, conditions, and

agreements in the Contract entitled "MPA Contract No.                                                                     

                                                                                                                                                              

                                                                                                                                                              

                                                                                                                                  ", and any alteration

or amendment thereto (hereinafter the "Contract"), at the time and in the manner therein specified, and

in all respects according to their true intent and meaning and shall indemnify and hold harmless the

Authority, its officers and agents, as therein stipulated, and shall pay for all labor performed or

furnished, for all materials used or employed in the work thereunder, and for the rental or hire of

vehicles, tools and other appliances and equipment employed in the work thereunder, then this

obligation shall become and be null and void; otherwise it shall be and remain in full force and effect.

Provided, however, that if the Contract becomes subject to termination and/or cancellation by the

Authority for any of the reasons stated therein, upon the declaration of the Principal's default by the

Authority, the Surety shall either remedy the default of the Principal and, with the consent of the

Authority, arrange for the Principal to perform and complete the Contract, or shall complete the work

under the Contract itself or through qualified independent contractors acceptable to the Authority in

accordance with its terms at the Surety's own cost and expense in return for which the Authority shall
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pay the Surety in accordance with the Contract any balance of funds that would have been due the

Principal except for its default; and further provided that time being of the essence of the Contract,

it shall be the duty of the Surety to give to the Authority in writing within thirty (30) days after receipt

of the declaration of default from the Authority an unequivocal notice of the Surety's election either

to: (a) remedy the default promptly and/or to perform and complete the Contract promptly, pursuant

to the above-stated terms or (b) to pay the Authority the penal sum of the bond.  In such notice of

election, the Surety shall stipulate a date not later than sixty (60) days from its receipt of such a

declaration of default on which the remedy and/or performance shall be commenced and by whom.

It shall further be the duty of the Surety to give the Authority written notice immediately upon the

completion of the remedy of each default and the performance and completion of the Contract.  The

Surety shall not assert the solvency of the Principal or the Principal's denial of default as justification

for its failure to give notice of such election or for its failure to promptly remedy the default or for its

failure to perform the Contract.

In the event that the Surety shall fail to give notice of its election within such 30-day period or to

commence any such remedy or performance hereunder within such 60-day period, the Authority shall

have the right to cause the work under the Contract to be performed by others, and the Principal and

the Surety hereby agree to pay the cost to complete the work under the Contract, up to the penal sum

of the bond.

IN WITNESS WHEREOF, we hereunto set our hands and seals this                                          day of

                                    A.D., Nineteen Hundred and                               .

PRINCIPAL:

                                                                          Seal

By:                                                                            

         

Title:                                                                        

In the presence of: SURETY:                                                        Seal

                                                                                                                                              

                                                            By:______________________________________

Witness:

                                                            Title:                                                                         
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                                                     PAYMENT BOND

Know all by these presents, that                                                                                            as

Principal, and                                                   as Surety, are held and firmly bound unto the

Massachusetts Port Authority in the sum of                                                            ($                    )

lawful money of the United States of America, to be paid to the Massachusetts Port Authority, for

which payments, well and truly to be made we bind ourselves, our respective heirs, executors,

administrators, successors, and assigns, jointly and severally, firmly by these presents. 

Whereas, the said Principal has made a Contract with the Massachusetts Port Authority bearing date

of                                    , Nineteen Hundred and                    for the construction of MPA Contract

No.                                                                                                                                                        

                                                                                                                                                              .

Now, the condition of this obligation is such, that if the Principal, shall pay for all labor performed

or furnished and for all materials used or employed in said Contract and in any and all duly authorized

modifications, alterations, extension of time, changes, or additions to said Contract that may

hereinafter be made, notice to the Surety of such modifications, alterations, extensions of time,

changes, or additions being hereby waived, the foregoing to include any other purposes or items set

out in, and to be subject to, the provisions of the Massachusetts General Laws, Chapter 30, Section

39-A, and Chapter l49, Section 29, as amended, then this obligation shall become null and void;

otherwise it shall remain in full force and virtue.

IN WITNESS WHEREOF, we hereunto set our hands and seals this                                         day

of                                                     A.D., Nineteen Hundred and                                         .

PRINCIPAL SURETY

                                                         Seal                                                                            Seal

By:                                                          By:                                                                            

Title:                                                       Title: Attorney-in-Fact                                             

Signed and sealed in the Presence of:
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MASSACHUSETTS PORT AUTHORITY
ONE HARBORSIDE DRIVE

EAST BOSTON, MASSACHUSETTS  02128-2909

SUBCONTRACT

THIS AGREEMENT made this                    day of              l9    , by and between                         

                          a corporation organized and existing under the laws of                                             

                               a partnership consisting of                                               an individual doing

business as                                                      hereinafter called the "Contractor" and                        

                               a corporation organized and existing under the laws of                                        

                                     a partnership consisting of                                           an individual doing

business as                                                                  hereinafter called the "Subcontractor".

WITNESSETH, that the Contractor and the Subcontractor for the considerations hereafter named,

agree as follows:

l. The Subcontractor agrees to furnish all labor and materials required for the completion of all

work specified in Section No.                                                            of the Specifications for

                                                     (Name of Sub-Trade)                                                         

and the plans referred to therein and Addenda No.               ,               , and                for the

                                                                                                                                                 

                                                                                                                                                 

        (Complete Title of the Project and Project Number taken from the Title Page of Specifications)

all as prepared by                                                                                               
              (Name of Architect or Engineer)

for the sum of                                                                                             ($                               ), and

the Contractor agrees to pay the Subcontractor said sum for said work.  This price includes the

following alternates (and other items set forth in the sub-bid): 

Alternate No.(s)                                                              .

a. The Subcontractor agrees to be bound to the Contractor by the terms of the

hereinbefore described plans, specifications, (including all general conditions
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stated therein) and Addenda Nos.,        ,        , and        , and to assume to the

Contractor all the obligations and responsibilities that the Contractor by those

documents assumes to the Massachusetts Port Authority, hereinafter called the

"Authority", except to the extent that provisions contained therein are by their

terms or by law applicable only to the Contractor.

b. The Contractor agrees to be bound to the Subcontractor by the terms of the

hereinbefore described documents and to assume to the Subcontractor all the

obligations and responsibilities that the Authority by the terms of the

hereinbefore described documents assumes to the Contractor, except to the extent

that provisions contained therein are by their terms or by law applicable only to

the Authority.

2. The Contractor agrees to begin, prosecute and complete the entire work specified by the

Authority in an orderly manner so that the Subcontractor will be able to begin, prosecute and

complete the work described in this subcontract; and, in consideration thereof, upon notice

from the Contractor, either oral or in writing, the Subcontractor agrees to begin, prosecute and

complete the work described in this subcontract, in an orderly manner and with due

consideration to the date or time specified by the Authority for the completion of the entire

work.

3. The Subcontractor agrees to furnish to the Contractor within a reasonable time after the

execution of this subcontract, evidence of workmen's compensation insurance as required by

law and evidence of public liability and property damage insurance of the type and in limits

required to be furnished to the Authority by the Contractor.

4. The Contractor agrees that no claim for services rendered or materials furnished by the

Contractor to the Subcontractor shall be valid unless written notice thereof is given by the

Contractor to the Subcontractor during the first ten (l0) days of the calendar month following

that in which the claim originated.
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5. This Agreement is contingent upon the execution of a general contract between the Contractor

and the Authority for the complete work.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first

above-written.

         

                                                       Seal                                                       Seal
                  (Contractor)                   (Subcontractor)

By:                                                        By:                                                       

Title:                                                     Title:                                                    

D:\CLIENTS\MASSPORT\99~1.046\CONTENT\WPFILE~1\19143.WPD
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AGREEMENT FOR CHANGE ORDER

MPA Project No.: Project Name: Location Code:

Change Order No.: Contractor Name and Address: 

1. The Massachusetts Port Authority and the undersigned Contractor agree to the following:
a. This agreement includes the following changes to the contract work: 

See the attached Engineer's letter dated              , which describes in more detail the changed work the Contractor will do in accordance with the
terms and conditions as are herewith contained or attached and made a part hereof. 

b. There shall be  (added to) (deducted from) the contract price, (the lump sum of) (a sum not to exceed) $                   See the attached cost
breakdown.

c. The original length of the contract was               days.   Previous time changes were (+)(-)            days.  This change (adds) (deducts)            days
(to) (from) the contract time.  The new contract length, including all change orders, is                       days.  The new completion date is          
         .

d. This agreement shall not become effective until it is accepted, signed and approved by the Massachusetts Port Authority.
e. The reason(s) for and respective cost(s) of this change follow:

 
2. REASONS FOR CHANGE

a. New Scope

b. Revision to Scope

c. Differing/Latent Site Conditions

d. Design Discrepancy

e. Value Engineering

f. Liquidated Damages

g. Safety/Code Requirements

h. Regulatory Mandate

I. Project Acceleration

j. Stop Work/Termination

k. Quantity Adjustment (Unit Price Cntr)

l. Other

Total $0.00

3. COST SUMMARY

Contract Award Amount

Previous Additions

Previous Deductions

Previous Net Total

This Change

New Total Contract Amount $0.00

    4. The amount of this change which is eligible for FAA reimbursement is:                                                           
5. Execution of the above agreement by Massport is recommended by:

Architect-Engineer: By:                                                    Title:                                                                                 Date:                            

Firm Name:                                                                                                                   

   Contractor: By:                                                    Title:                                                                                 Date:                            

Massport: By:                                                    Capital Programs Project Manager, . . . . . . . . . . . . . . . . Date:                           

6. Approved: By:                                                    Deputy Director for Constr. and Eng. Svcs, . . . . . . . . . . Date:                               
Distribution: Cap Prog File, Contractor, Acct.-W. Vitale, Cap Prog-Proj Mgr., Consultant, M. Snyder, G. Younger                      I:\...\constr\coagree


