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LEGAL NOTICE 
REQUEST FOR QUALIFICATIONS 

 
The MASSACHUSETTS PORT AUTHORITY (Authority) is soliciting consulting services for MPA 
CONTRACT NO. M717 CRANE 3 & 4 TROLLEY RAIL AND FESTOON SYSTEM 
REPLACEMENT. The Authority is seeking qualified multidiscipline consulting firm or team, with proven 
experience to provide professional services including planning, design, bid, and construction related 
services, including resident inspection, relative to replacement of trolley rail system on both existing ship-
to-shore Crane numbers 3 and 4. In addition the festoon (boom and trolley) system of cables will be replaced 
on both cranes.  Additional repairs related to the structural, electrical, and mechanical systems on Massport 
ship-to-shore Cranes may also be added to this work, if necessary.  The Consultant must be able to work 
closely with the Authority and other interested parties in order to provide such services in a timely and 
effective manner. 
 
The consultant shall demonstrate experience in several disciplines including but not limited to Low-Profile 
Ship-to-Shore Crane Design & Operation, Container Port Operations, Structural, Electrical, Mechanical, 
Waterfront Engineering, Cost Estimating, Utility Design, Construction Phasing, Climate Resiliency, and 
Sustainable Design.   
 
The contract will be work order based, and Consultant’s fee for each work order shall be negotiated; 
however, the total fee for the contract shall not exceed $1,000,000. 
 
A Supplemental Information Package will be available, on October 4, 2023 on the Capital Bid 
Opportunities webpage of Massport http://www.massport.com/massport/business/bids-
opportunities/capital-bids as an attachment to the original Legal Notice, and on COMMBUYS 
(www.commbuys.com) in the listings for this project. If you have problems finding it, please contact 
Susan Brace at Capital Programs SBrace@massport.com The Supplemental Information Package will 
provide detailed information about Scope of Work, Selection Criteria and Submission Requirements. 
 
By responding to this solicitation, consultants agree to accept the terms and conditions of Massport’s 
standard work order agreement, a copy of the Authority’s standard agreement can be found on the 
Authority’s web page at http://www.massport.com/massport/business/capital-improvements/important-
documents/.  The Consultant shall specify in its cover letter that it has the ability to obtain requisite 
insurance coverage.   
 
This submission shall be addressed to Luciana Burdi, Intl. Assoc. AIA, CCM, MCPPO, Director of Capital 
Programs and Environmental Affairs and received no later than 12:00 Noon on November 16, 2023 Via 
Bid Express https://www.bidexpress.com/businesses/27137/home.  Any submission which is not received 
by the deadline shall be rejected by the Authority as non-responsive.  
  
 
 

MASSACHUSETTS PORT AUTHORITY 
LISA S. WIELAND 

CEO & EXECUTIVE DIRECTOR 
  

http://www.massport.com/massport/business/bids-opportunities/capital-bids
http://www.massport.com/massport/business/bids-opportunities/capital-bids
http://www.commbuys.com/
mailto:SBrace@massport.com
http://www.massport.com/massport/business/capital-improvements/important-documents/
http://www.massport.com/massport/business/capital-improvements/important-documents/
https://www.bidexpress.com/businesses/27137/home
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SCOPE OF WORK: 

The Authority is seeking qualified multidiscipline consulting firm or team, with proven experience to 
provide professional services including planning, design, bid, and construction related services, including 
resident inspection, relative to replacement of trolley rail system on both existing ship-to-shore Crane 
numbers 3 and 4. In addition the festoon (boom and trolley) system of cables will be replaced on both 
cranes.  Additional repairs related to the structural, electrical, and mechanical systems on Massport ship-
to-shore Cranes may also be added to this work, if necessary.  The Consultant must be able to work closely 
with the Authority and other interested parties in order to provide such services in a timely and effective 
manner. 
 
The consultant shall demonstrate experience in several disciplines including but not limited to Low Profile 
Ship-to-Shore Crane Design & Operation, Container Port Operations, Structural, Electrical, Mechanical, 
Waterfront Engineering, Cost Estimating, Utility Design, Construction Phasing, Climate Resiliency, and 
Sustainable Design.   
 
The scope of work shall include, but not be limited to the following: 

(1) Inspection and evaluation of current trolley/ trolley rail system on ship-to shore crane number 
3 and 4.   

(2) Review of previous consultant reports on issues related to Cranes 3 & 4.   
(3) Meet with Conley Terminal Operations and Maintenance team to understand issues with 

trolley/ trolley rail system; 
(4) Prepare and implement a study of the trolley/trolley rail systems, if necessary, to more fully 

understand issues compromising those systems;  
(5) Develop recommendations for repair or replacement of existing trolley/ trolley rail system and 

if necessary, design new trolley/ trolley rail system;   
(6) Design of new boom and trolley cable festoon system to replace existing worn system; 
(7) Inspection, evaluation, and study of other potential issues on Cranes 1, 2, 5, 6, and 7, as well 

as the two currently inactive cranes on Berth 11, as required; 
(8) Prepare design documents and bid documents for both trolley rail system and festoon system 

repairs, as well as other issues identified during the work on Cranes 1-7 and the inactive cranes 
(please note that Massport may also elect to bid out trolley rail system and festoon system 
repairs separately);  

(9) Prepare engineering cost estimates;  
(10)  Provide construction support services, field inspections and qualified structural and electrical 

resident engineering during construction to ensure contractor’s compliance;   
(11)  Manage commissioning of the systems and closeout of the construction contract. 

 

CONLEY TERMINAL:  

The Port of Boston’s Paul W. Conley Terminal (Conley Terminal) is owned and operated by the 
Massachusetts’ Port Authority (Massport). Conley Terminal is the only full-service container terminal in 
New England.  All of the world’s leading container lines ship through the Port of Boston’s Conley Terminal, 
moving nearly 1.5 million metric tons of cargo each year. The Terminal also services warehousing and 
distribution for all six New England states.  Conley Terminal is an economic engine fueling the New 
England regional economy. The terminal facilitates the movement of goods to New England’s markets with 
speed and efficiency ensuring that the region’s 14 million consumers have the products they need, when 
they need them, while also providing a gateway to the world for the region’s exporters.  
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The Working Port supports $8.2 billion in 
economic impact annually and more than 9,000 
jobs. Over 2,500 businesses throughout New 
England utilize Conley Container Terminal.  In 
2018, Conley Container Terminal saw record-
breaking growth in container volume, setting a 
record of more than 298,000 TEUs (twenty-foot 
equivalent units) shipped through the terminal.  
 
Several top shipping lines call the Port of Boston 
on a weekly basis including MSC, COSCO, 
OOCL, Evergreen and CMA CGM, while ZIM 
calls on a bi-weekly basis. There are now six services connecting New England to China, North Europe, 
Southeast Asia, including Vietnam and India, the Mediterranean, Middle East, and Latin America.   
 
The Port of Boston is an economic engine fueling the New England regional economy. This is a testament 
to the technology, the convenience and the efficiency of the only full-service container terminal in New 
England. Conley Terminal handles nearly 1.5 million metric tons of cargo each year.  Key containerized 
cargos include: Seafood, Beer/Wine, Footwear, Apparel, Furniture, Waste paper, and Scrap metal. 
 

Over the last decade Massport has invested $850 million in waterside and landside infrastructure as part of 
the Conley Terminal Modernization Program (the Program), to keep Conley Terminal competitive and cost-
effective. The Program includes the Boston Harbor Dredging Project, a $350 million partnership between 
the U.S. Army Corps of Engineers, the Commonwealth of Massachusetts, and Massport. The project was 
completed in June of 2022, dredging the harbor to -47 feet, and expanding the turning basin to 1,725 feet. 
The deepening of the main ship channels enables the port to better accommodate the large container vessels 
calling today and even larger ships expected in the future. As part of the $215 million New Berth 10 project, 
Massport constructed a brand new berth on the northern side of the Former Coastal Oil site, and added three 
new ship-to-shore cranes with lift height of 160 feet above the rail and an outreach of 22 containers wide. 
The cranes were commissioned in October 2021.  The Port of Boston now operates nine ship-to-shore 

Existing Conley Terminal 
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cranes at Conley Terminal, although two of the nine cranes are anticipated to be decommissioned in the 
near future.   
 

Other Program improvements at Conley Terminal include the deepening 
of Berth 11 to 50 feet (in addition to the new 50-foot Berth 10), expanded 
reefer storage, and new in-and-out gate facilities, all of which were 
facilitated by the award of $42 million in funding as part of an overall 
program of $103 million in spending from a 2016 FASTLANE Grant 
issued to Massport by the United States Department of Transportation 
Maritime Administration (MARAD).  
 
The Port of Boston also now operates a fleet of 16 RTG’s, six of those 
RTGs are currently slated to be retrofitted with hybrid drive systems and 
motors before the end of 2024. A $75 million Dedicated Freight Corridor 
was opened in 2017 for the trucking community to conveniently access 
the interstate highways. Conley Terminal is able to support continued 
growth by handling the larger ships now transiting through the Panama 
and Suez Canals. Key containerized cargos include: Seafood, Beer/Wine, 
Footwear, Apparel, Furniture, Waste paper, and Scrap metal. 
 

 
CONLEY TERMINAL SHIP TO SHORE CRANES  
 
The Port of Boston currently utilizes nine ship-to-shore cranes, although two of the nine cranes are currently 
inactive, and are anticipated to be decommissioned in the near future.  In addition to the three newly-
acquired low profile ship-to-shore cranes at Berth 10 (numbers 5, 6, and 7), Massport owns and operates 
four other, older, ship-to-shore cranes (numbers 1 through 4) and two inactive cranes:  

 
• Low Profile Ship-to-shore Cranes 1 and 2 were originally designed by Kocks Crane and Marine, 

built by Samsung Heavy Industries, and delivered to the Port of Oakland in 1991.  In 2010 these 
cranes were purchased from the Port of Oakland by Massport and transported to the Port of Boston.  
Cranes 1 and 2 received major upgrades to mechanical and electrical systems in 2017.  Cranes 1 
and 2 were recently painted light blue, and operate primarily on Berths 11 and 12.  

Cranes 1 and 2 
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• Low Profile Ship-to-shore Cranes 3 and 4 were 

manufactured by the Paceco Corporation in 1992 for 
Massport.   Ship-to-shore Cranes 3 and 4 are Paceco 
Portainer type cranes with a weight capacity of 50 
long tons. Most of the electrical equipment and 
devices on the cranes were installed at the time the 
cranes were built.  Some upgrades and modifications 
were done on the control systems of each crane in 
2010.  Cranes 3 and 4 are painted dark blue, and 
operate primarily on Berths 11 and 12.  

• Massport added three new low-profile ship-to-shore 
cranes (Cranes 5, 6, and 7) with a lift height of 
160 feet above the rail and an outreach of 22 
containers wide, which were manufactured by 
ZPMC, and were commissioned in October 2021.  Cranes 5, 6, and 7 are painted light blue.  All 
three new ship-to-shore cranes operate on Berth 10 and cannot move onto Berths 11 or 12.  

• Two low profile ship-to-shore cranes that were constructed by the Paceco Corporation in 1980, are 
painted light blue, are currently inactive, and sit on Berth 11, immediately adjacent to Berth 10, 
between Cranes 5 and 4.   

 
Scope of Work  
 

In 2018 Massport hired HDR Engineering, Inc. (HDR) to 
perform mechanical and electrical inspections of Ship to 
Shore Cranes 3 and 4 in response to issues noted by Massport 
Maritime Operational Personnel.  The HDR report found both 
ship-to-shore cranes 3 and 4 both had following mechanical 
and electrical issues: 
 
Mechanical 
• Premature wear of crane hoist trolley wheels, which 
require the wheels to be replaced frequently (i.e., almost on 

an annual basis); and 
• Hoist trolley rail wear due to a variety of misalignment 
issues.   

 
Electrical 

• Boom and trolley festoon cable systems that are in bad condition due to weathering and UV 
damage to the outer jackets of the cables.   

 
As part of the scope of work for this project, Massport seeks to study the issues and to design and complete 
necessary repairs to address these issues on Cranes 3 and 4.  However, it may also become necessary to 
make additional repairs to ship-to-shore cranes as part of this work.  The selected designer for the M717 
project will ultimately produce construction bid documents which will allow Massport to procure the 
services of a qualified contractor to make necessary repairs.   
 
Key tasks included but are not limited to: 

New Cranes 5, 6 and 7  

Cranes 3 and 4 
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Investigation and Data Gathering 
 
This task is anticipated to include inspection and evaluation of 
the existing conditions of Cranes 3 and 4, as well as other cranes 
(as required).  More specifically, an evaluation of the 
trolley/trolley rail system on Cranes 3 and 4 will be required in 
order to diagnose the issue and determine possible solutions.  In 
addition, this task will include review of the existing festoon 
systems for Cranes 3 and 4.   

This task will also include review of previous consulting 
reports, and meeting with the Conley Terminal Operations and 
Maintenance team to understand the issues with the existing 
systems on Cranes 3 and 4, including the trolley/trolley rail 
system and festoon systems.   As part of the M717 
Supplemental Information Package, Massport is providing 
HDR’s 2018 Mechanical and Electrical Inspection Report 
of Ship to Shore Cranes 3 and 4 (see Attachment A).   

This task will also include studies, as required, to assist in 
definition and evaluation of the existing problems facing Massport personnel.  Studies are specifically 
anticipated to be necessary to solve the issues associated with the trolley/trolley rail system for Cranes 3 
and 4, for which it is currently understood that there may be many possible sources; however, other issues 
on Cranes 1-7 (as well as the two currently inactive cranes on Berth 11) may be studied.  The results of 
such studies will be presented to Massport for review before moving into the Preliminary Design phase.    

Preliminary Design 
 
This task is anticipated to include preparation of recommendations for repair or replacement of the existing 
trolley/trolley rail systems and the existing festoon systems (or other identified issues on any of Cranes 1-
7 or the two inactive cranes on Berth 11) for Massport’s review.  Once the final scope of work has been 
approved by Massport, this task will include preliminary designs for crane repairs, preparation of 
preliminary design drawings, preparation of a design schedule and an anticipated construction schedule, 
preparation of a preliminary cost estimate and meetings with Massport to present the design.  
 
Final Design and Bid Documents 
 
This task is anticipated to include preparation of final construction and bid documents, including 
construction plans, technical specifications, an anticipated construction schedule, a final constructability 
review, and a construction level cost estimate.   Please note that Massport may elect to bid the trolley/trolley 
rail system repairs and the festoon system repairs (or other items) out in separate bid packages.   
 
Bid Phase Services 
 
This task is anticipated to include providing assistance to Massport during the bidding process, including 
attendance at the pre-bid conference, as necessary, preparation of addenda as may be required, and 
assistance in responding to questions from bidders during the bidding process.  Additionally, this task will 
include review of bids and preparation of a recommendation as to qualifications of the bidders.  
 
 
 

Photo above shows crane hoist trolley, trolley 
wheels, and trolley rail.   
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Construction Phase Services 
 
This task will include attendance at the pre-construction meeting, 
review of contractor submissions, periodic inspections/coordination 
for construction activities, attendance at job site meetings, visits to 
verify work progress and ongoing activities, resident engineering, 
provision of meeting minutes for site meetings, review of change 
orders, responses to requests for information, review of submittals, 
review of payment applications, commissioning of new systems, 
final site inspections, and preparation of record drawings and project 
close-out information.     
 
EVALUATION CRITERIA: 
The submission shall be evaluated on the basis of the following 
equally weighted criteria:   

(1) Demonstrated experience and knowledge of the team 
for similar projects of similar size and complexity 
particularly important to demonstrate for the 
Project Manager. Highlight the experience and 
expertise for major sub-consultants and their 
assigned staff. Familiarity with public 
construction procurement under MGL Ch. 30, and 

(2) Project understanding and proposed technical approach including QA/QC process during 
document preparation, cost management and scheduling capabilities, construction oversight, 
ability to plan and perform work with minimal disruption to operations, and 

(3) Demonstrated experience in integrating and managing BIM/VDC in the planning, design and 
construction. Experience of utilizing Lean Design & Construction (Last Planner System®, 
Scrum or others tools) to increase the reliability and significantly improve projects and teams’ 
performance, and 

(4) Firms are encouraged to demonstrate “outside of the box” thinking for examples of inclusion 
of sustainable practices into its projects and specify how those practices may be applied to this 
project proposal. Firms should also specify how best practices in environmental stewardship 
will be applied to this project, and 

(5) Proposed approach to enhance diversity and inclusion of the project team to increase the pool 
of consultants working on the Authority’s projects. For those M/WBE firms proposed, please 
describe type and/or category of work (i.e. architecture, structural, Lean, etc.); include the 
specific roles to be played by M/WBE, and the extent to which such M/WBE involvement is 
anticipated as of date of the proposal submission, (% goal) 

 
The Authority recommends that each evaluation criteria is addressed in the response as a separate section. 
 
The selection shall involve a two-step process including the shortlisting of a minimum of three firms based 
on an evaluation of the Statements of Qualifications received in response to this solicitation, followed 
immediately by a final selection of the consultant by the Authority.  The Authority reserves the right to 
interview the firms prior to final selection, if deemed appropriate.   

 
SUBMISSION REQUIREMENTS: 
Each submission shall include a Statement of Qualifications that provides detailed information in 
response to the evaluation criteria set forth below and include Architect/Engineer & Related Services 
questionnaires SF 330 (www.gsa.gov/portal/forms/download/116486) with the appropriate number of 

Photo above shows a portion of festoon cable 
system.  Note deterioration of outer jacket.   

http://www.gsa.gov/portal/forms/download/116486
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Part IIs. M/WBE certification of the prime and subconsultants shall be current at the time of submittal and 
the Consultant shall provide a copy of the M/WBE certification letter from the Supplier Diversity Office 
for M/WBE, within its submittal. 
 
All individuals responsible for technical disciplines shall, upon commencement of the project, be registered 
Architects or Engineers, in that discipline, in the Commonwealth of Massachusetts. 
 
The Consultant shall specify in its cover letter that it has the ability to obtain requisite insurance coverage. 
 
The Authority may reject any application if any of the required information is not provided: Cover 
Letter, Insurance Requirements and SF330 Part IIs for the Prime and every sub-consultant.  
Make sure that the Cover Letter is signed “Under the pain and penalty of perjury”, and that you 
mention the Insurance in the Cover Letter itself. 
 
RFQ Instructions for Electronic Submission: 
Electronic submissions will be via https://www.bidexpress.com/businesses/27137/home.  Please refer to 
https://www.massport.com/massport/business/bids-opportunities/capital-bids/ website for instructions on 
how to submit an electronic RFQ submittal. 

1. Download RFQ documents in Bid Express and fully review them before submitting your 
electronic Statement of Qualifications. 

2. Upload ALL required documents listed below in accordance with the instructions on Bid Express 
and those in the RFQ.  Failure to include all required materials or to provide materials in a format 
different than that specified may have a negative effect on the evaluation or result in 
disqualification. 

3. Click the “Submit” button in Bid Express to review your response for completeness and to 
encrypt/submit your response electronically. 

 
File Naming Convention: 

MPA project #_Company Name-YY-MM-DD.pdf 
Example: L2302_Massport-23-04-24.pdf 

 
Files submitted via Bid Express must follow the above filing naming convention specific in the 
“Description” field for each document in the “Required Document Upload” table in Bid Express.  The file 
name and description entered during the file upload process ensures each file can be readily identified by 
Massport. 
 
All submissions must be in .pdf format and must be in such a way that they can be read on a computer 
and printed on 8 ½” x 11” paper, unless otherwise specified. 
 
Please consider the number of pages being submitted, including the following: 

• Resumes of the top 10 key individuals, each limited to one (1) page under SF 330, Section E, 
• No more than ten (10) projects each limited to one (1) page under SF 330, Section F, 
• No more than ten pages (5 sheets) between SF 330 Section H and “other relevant materials” section 

of the submission. 
By responding to this solicitation, consultants agree to accept the terms and conditions of Massport’s 
standard work order agreement, a copy of the Authority’s standard agreement can be found on the 
Authority’s web page at http://www.massport.com/massport/business/capital-improvements/important-
documents/. The Consultant shall specify in its cover letter that it has the ability to obtain requisite insurance 
coverage. 
 

https://www.bidexpress.com/businesses/27137/home
https://www.massport.com/massport/business/bids-opportunities/capital-bids/
http://www.massport.com/massport/business/capital-improvements/important-documents/
http://www.massport.com/massport/business/capital-improvements/important-documents/
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In recognition of the unique nature of the project and the services required to support it, the Authority has 
scheduled a Consultant Briefing via zoom at 11:00 AM on October 13, 2023 via the following link:  
https://massport.zoom.us/j/84338871878?pwd=WGdxR1JEdjJCcHRoLzJTT3Jyd09EUT09, Meeting ID: 
843 3887 1878, Passcode: 915179, Dial In Number: (646) 518-9805. At this session, an overview of the 
project will be provided, the services requested by the Authority will be described, and questions will be 
answered. 
 
This submission, shall be addressed to Luciana Burdi, Intl. Assoc. AIA, CCM, MCPPO, Director of Capital 
Programs and Environmental Affairs and received no later than 12:00 Noon on November 16th, 2023 via 
Bid Express https://www.bidexpress.com/businesses/27137/home.  Any submission which is not 
received by the deadline shall be rejected by the Authority as non-responsive.  Any information provided 
to the Authority in any Proposal or other written or oral communication between the Proposer and the 
Authority will not be, or deemed to have been, proprietary or confidential, although the Authority will use 
reasonable efforts not to disclose such information to persons who are not employees or consultants retained 
by the Authority except as may be required by M.G.L. c.66. 
 
The procurement process for these services will proceed according to the following anticipated schedule: 
 

EVENT DATE/TIME 
Solicitation: Release Date and Supplemental 
Package Available 

October 4th, 2023 

Consultant Briefing  October 13th, 2023 at 11:00 AM 

Deadline for submission of written questions October 19th, 2023 at 12:00PM (noon) 

Official answers published (Estimated) October 26th, 2023  

Solicitation: Close Date / Submission Deadline November 16th, 2023 at 12:00PM (noon) 

 
Times are Eastern Standard Time (US).  
 
Questions may be sent via email to CPBidQuestions@massport.com subject to the deadline for receipt 
stated in the timetable above. In the subject lines of your email, please reference the MPA Project Name 
and Number. Questions and their responses will be posted on Capital Bid Opportunities webpage of 
Massport http://www.massport.com/massport/business/bids-opportunities/capital-bids as an attachment to 
the original Legal Notice and on COMMBUYS (www.commbuys.com) in the listings for this project.  
 

PROJECT REQUIREMENTS: 

Massport, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 252, 42 
USC §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders or offerors that it will 
affirmatively ensure that for any contract entered into pursuant to this advertisement, all bidders/proposers 
will be afforded full and fair opportunity to submit bids in response to this invitation and no businesses will 
be discriminated against on the grounds of race, color, national origin (including limited English 
proficiency), creed, sex (including sexual orientation and gender identity), age, or disability in consideration 
for an award. 
 
Project requirements include, but are not limited to: 
 

https://massport.zoom.us/j/84338871878?pwd=WGdxR1JEdjJCcHRoLzJTT3Jyd09EUT09
https://www.bidexpress.com/businesses/27137/home
mailto:CPBidQuestions@massport.com
http://www.massport.com/massport/business/bids-opportunities/capital-bids
http://www.commbuys.com/
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Terms & Conditions: 
By responding to this solicitation, consultants agree to accept the terms and conditions of Massport’s 
standard agreement, a copy of the Authority’s standard agreement can be found on the Authority’s web 
page at http://www.massport.com/massport/business/capital-improvements/important-documents/.  
 
Additional Requirements and Guidelines: 
As deemed appropriate and required by the Authority or the project’s needs, the consultant agrees to follow 
the requirements set forth in the various Guidelines and Standards that can be found on the Authority’s web 
page at http://www.massport.com/massport/business/capital-improvements/important-documents.  
 
M/WBE Participation: 
The Authority is committed to helping address the disparity in the participation of minorities and women 
in design. Along with the M/WBE commitments which reflect ownership status set forth below, the 
Authority’s Designer Selection Panel are interested in learning about the applicant firm’s approach and 
commitment to diversity in its HR policy, its overall business practices and in assembling this Project team. 
Firms are encouraged to be creative in assembling their teams by considering dividing the work of a 
particular discipline, when appropriate, including work it would typically provide in house, partnering, 
offering opportunities to qualified firms with which it or its consultants have not previously worked or firms 
that may have less experience working on public projects, and other means that provide additional 
opportunities for M/WBE firms in new ways. 
 
Applicants, as prime firm and team lead, in their application, should directly address their approach to 
enhancing diversity in assembling the team for this Project, including a clear description of each working 
relationship, and in their overall HR and business practices. The Authority strongly encourages teams 
composed of firms that expand the overall breadth of different firms working on Authority Projects. 
 
The Commonwealth of Massachusetts establishes combined M/WBE participation goals of 21.6% for 
design of state-funded and state-assisted projects.  Massport will be highly interested in those proposals 
whose strategy and approach exceed the stated goal.  
 
Applications from M/WBE firms as prime consultant are encouraged. Applicants that are themselves 
M/WBE certified may use their participation toward meeting the determined work order goal for the 
certification they hold and will be required to bring participation by additional firm(s) that holds the 
necessary certifications to meet or exceed the goals assigned. Applicants are strongly encouraged to 
utilize multiple disciplines and firms to meet the M/WBE goals. Consultants to the prime can team within 
their disciplines in order to meet the M/WBE goals, but must state this relationship.   
 
Please note that only firms that are currently certified as M/WBE in the Commonwealth of Massachusetts 
be credited toward meeting Project M/WBE goals. 
 

MASSACHUSETTS PORT AUTHORITY 
LISA S. WIELAND 

CEO & EXECUTIVE DIRECTOR 

http://www.massport.com/massport/business/capital-improvements/important-documents/
http://www.massport.com/massport/business/capital-improvements/important-documents
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