L1697 Logan International Airport Terminal B Roadway & Garage Optimization RFQ - Trade Briefing

LOGAN INTERNATIONAL AIRPORT, EAST BOSTON, MA

07.10.24




Introduction

- Please enter your contact information in the Zoom Meeting chat window:
 - First and Last Name
 - Company
 - Email



Packages

- Package A: Reconfigure Level 1 of the Terminal Garage for Passenger Car Pick-up & Reconfigure Level 2 curb for Limousine Pick-up (AWARDED NO FIRE PROTECTION SCOPE)
- Package B: Structural Repairs of Garage and Roadway and Associated Systems Relocation (FIRE PROTECTION SCOPE NEEDED)
- Package C: Transit Optimization, Phase II (BEING DESIGNED NO FIRE PROTECTION SCOPE CURRENTLY)
- Package D: Accessibility Upgrades for FAA BIL Grant (AWARDED NO FIRE PROTECTION SCOPE)








TRADES

☐FIRE PROTECTION - \$400,000




Package A Scope: Reconfigure Level 1 of the Terminal B Garage for Passenger Car Pickup







Package A Scope: Reconfigure Level 1 of the Terminal B Garage for Passenger Car Pickup





<u>PROPOSED LAYOUT - LEVEL 1</u> (<u>Temporary Condition at the end of this Package</u>)


Package B Scope: Structural Repairs of Garage and Roadway and Associated Systems Relocation

- Repairs will occur on all levels of the Terminal B Garage (Levels 1 to 5), including on the roadway
- Structural concrete repairs include: vertical, curb, topping, full and partial depth, precast beam, surface scaling, overhead tee flange, crack injection and others
- Expansion joint replacement with pre-compressed expansion joint
- Sealant replacement
- Traffic membrane replacement (Roadway and Garage)
- Roadway girder repair (shoring may be required)
- Relocation of utilities (including but not limited to: electrical conduits, fire protection, drain line)
- Newly relocated Fire Protection Stand pipe system built next to the adjacent system on Level 1 of the Terminal B Garage over the newly opened active pedestrian waiting area

Anticipated Project Schedule: Currently finalizing Design (Summer 2024); Construction (Start Fall 2024 to Summer 2026)



Package B Scope: Structural Repairs of Garage and Roadway and Associated Systems Relocation





EXISTING LAYOUT – LEVEL 3 (TYPICAL FOR LEVELS 3, 4, 5)


Package C Scope: Transit Optimization, Phase II

- Permanently reconfigure curbside allocations to accommodate new bus and taxi locations, including new taxi booths
- Complete layout in accordance with accessibility requirements
- Complete drain modifications at the new concrete islands
- Provide power for supplemental lighting and power for curbside heaters at taxi stands
- Provide power for Wi-fi
- Provide power and install new "Next Bus" signs
- Install fire alarm appliance relocations as required for the reconfigured space
- Paint wall icons for passenger pick-up zones on Level 1 and for Ride App Pick-up/Drop-off on Level 2 of the Garage

Anticipated Project Schedule: Design (Spring 2024 to Fall 2024); Construction (Start winter 2024 to Summer 2026)




Package C Scope: Transit Optimization, Phase II





EXISTING LAYOUT – LEVEL 1
(Temporary Condition at the end of Package A)

Package C Scope: Transit Optimization, Phase II





<u>PROPOSED LAYOUT – LEVEL 1</u>
<u>(Final Condition)</u>

Evaluation Criteria

The submission shall be evaluated on the basis of the following criteria:

RFQ

- (1) Management Experience (max 50 points need a minimum of 25 points)
 - a) Business Owners MUST COMPLETE Schedule A Max 3 points
 - b) Management Personnel <u>MUST COMPLETE</u> Schedule B Max 15 points
 - c) Similar Project Experience <u>MUST COMPLETE</u> Schedule C Max 20 points
 - d) Terminations <u>MUST COMPLETE</u> Schedule D Max 2 points
 - e) Lawsuits / Legal Proceedings MUST COMPLETE Schedule E Max 5 points
 - f) Safety Record MUST COMPLETE Schedule F Max 5 points
- (2) References (max 30 points need a minimum of 15 points)
 - a) Project References <u>MUST COMPLETE</u> Schedule G
 - b) Credit References MUST COMPLETE Schedule H
 - c) Public Project Record <u>MUST COMPLETE</u> Schedule I
- (3) Capacity to Complete Projects (20 points need a minimum of 10 points)
 - (1) Prior Revenue MUST COMPLETE Schedule J
 - (2) Revenue under Contract MUST COMPLETE Schedule K



Submission Schedule

- RFQ questions are to be sent via email to CPBidQuestions@massport.com
- In the subject line of your email, please reference L1697 Terminal B Roadway & Garage Optimization
- Deadline for questions: <u>Friday, July 26, 2024 @ 5:00PM</u>
- Questions and responses will be posted on the Capital Bid Opportunities webpage of Massport
 (http://www.massport.com/massport/business/bids-opportunities/capital-bids) as an attachment to the original Legal Notice and on COMMBUYS (www.commbuys.com) in the listings for this project.


EVENT	DATE/TIME
Solicitation: Release Date & Supplemental Package Available	Wednesday, June 26, 2024
Trade Briefing	Wednesday, July 10, 2024 at 11:30 A.M.
Deadline for submission of written questions	Friday, July 26, 2024 at 5:00 PM
Official answers published (Estimated)	Tuesday, July 16, 2024
Solicitation: Close Date / Submission Deadline	Thursday, August 2, 2024 at 12:00 PM (noon)



Submission Requirements


- Submission shall be:
 - Electronic via Bid Express (We will provide an overview of Bid Express in the next few slides)
 - Please be sure to download the RFQ requirements in Bid Express and fully review them prior to submitting your electronic statement of qualifications
 - Upload ALL required documents listed in the RFQ in accordance with the instructions in Bid Express and in the RFQ. Failure to include all required materials or to provide materials in a format different than that specified may have a negative effect on the evaluation or result in disqualification.
 - Click "Submit" button in Bid Express to review your response for completeness and to encrypt/submit your response electronically.
 - File naming convention:
 - MPA project #_CompanyName-YY-MM-DD_RFQX.pdf Example: L2302_Massport_23-04-24_RFQ1.pdf





- Massport has introduced online bidding for all C.149, C.30 and C.149A projects
- Consultant Professional Services and CM@R RFQs for Projects Advertised after May 10, 2023 will be submitted through online bidding (BidExpress).
- No hard copies of the bidding information, Proposal, Plans and Specifications, Addenda, or other material is available. Nor will Massport accept hard copy bids for these projects. Bidding on these projects is completely online.
- Online Bidding Project Information
- All new bids for C.149, C.30 and C.149A projects and Consultant Professional Services can be found on the <u>Massport Bid Express website</u>.






 Advertisements will be listed under the appropriate project # and Project title on the Massport website:

https://www.massport.com/massport/business/bids-opportunities/capital-bids/

 Please submit qualification via Bid Express https://www.bidexpress.com/



 All bidders need to be registered with Bid Express to submit or respond to Bids.


https://www.infotechexpress.com/registration/new

 Please refer to the new <u>Bid Express New Vendor</u> Instructions:


https://infotechinc.zendesk.com/hc/enus/sections/12044610308375-Bid-Express-Vendors



L1697-CM@R TRADE RFQ listed below in Bid Express



Submit Qualifications under Required Document List





THANK YOU QUESTIONS?

