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1 BACKGROUND

The intent of the project is to separate passenger cars from buses at the roadway curbsides on the arrivals
level/Level 1 (ground level) at Terminal B, Piers A and B. This will be accomplished by repurposing the Level 1
garage interior to install travel lanes and new curbs where passengers may be picked up by the passenger cars.
This modification includes relocating the limousine pool from inside garage Level 1 to the Level 2 turnaround
curbside, and relocating taxi and shuttle stands from inside garage Level 1 to Piers A and B curbsides on Level
1. The project includes reallocating space for buses and shuttle buses at the Piers A and B curbsides to optimize
the available curbside space, improve passenger safety, and provide ADA/accessibility improvements. The
project includes lighting improvements, and comprehensive structural repairs throughout the garage on Levels 1—
5 and roadway on the Level 2 (departure level).

The project has been divided into four packages:

1. C4A Transit Optimization Phase I is intended to provide the minimum interim modifications required
to bring passenger cars into the garage for passenger pickup as quickly as possible, instead of using the
curbsides in front of the terminal buildings.

2. (4B Structural Repairs is intended to address structural repairs occurring within the roadway portion of
the Terminal B Garage and structural repairs throughout the garage on Levels 1 - 5. The "roadway" is
considered the Level 2 superstructure located in the outer bays, including the turnarounds between column
lines 350 and 375.

3. C4C Transit Optimization Phase II is intended to modify the interim conditions installed in C3A and
provide the final conditions related to bringing passenger cars into the garage for passenger pickup instead
of the curbsides in front of the terminal buildings.

4. C4D Accessibility Upgrades is intended to provide a variety of accessibility upgrades at all garage levels.
Accessibility improvements will be made to the sidewalks in front of Terminal B at Piers A & B and the
horseshoe to correct non-compliant cross-slopes and provide curb ramps, and at the Terminal B stair and
elevator lobby entrances at Levels 3 — 5 to replace non-compliant curb ramps.

The work includes 230001 and 230900.
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The Authority is implementing this project in accordance with MGL Chapter 149A, Sections 1 thru 13. The
Authority is seeking Qualification Submittals from trade contractors that have demonstrated experience in
performing the type of work needed to complete the described renovations. This pre-qualification of trade
contractors conforms to MGL Chapter 149A, Section 8, subsections (b) to (k) inclusive. The Request for
Qualifications (RFQ) will be utilized to pre-qualify trade contractors who have a demonstrated experience in the
construction and implementation of similar work in terms of scale and complexity.

The project will be qualified and bid in multiple phases, which provides Trade Contractors with the opportunity
to be prequalified for multiple submissions of information. Qualification Submittals are being requested from
trade contractors capable of performing the following classes of work: HVAC.

All trade contract agreements will be executed between the awarded CM-at-Risk and the selected trade
contractors. The Authority shall utilize a two-step process, which includes the pre-qualification of trade
contractors based on an evaluation of the submittals received in response to this solicitation, followed by an
Invitation to Bidders that will only be issued to the pre-qualified trade contractors. Please note that the
Authority intends to approve a list of qualified subcontractors (who are not trade contractors) with the CM-at-
Risk for this Contract at a separate time in accordance with MGL Chapter 149A Section 8, subsection (j).

2 SCOPE OF WORK

Qualifications are being solicited for Package C4C, whose scope of work consists of is intended to modify the
interim conditions installed in Package C4A and provide the final conditions related to bringing passenger
cars into the garage for passenger pickup instead of the curbsides in front of the terminal buildings. The
interim conditions installed in Package C4A are described as follows. Package C4A Transit Optimization
Phase I provided interim modifications to bring passenger cars into the garage as quickly as possible for
passenger pickup instead of the curbsides in front of the terminal buildings. Level 1 Scope includes minor
relocation of buses at curbside; splitting the taxis into two taxi stands — one at the entrance of the Pier A-side
near the horseshoe and one at the entrance to the Pier B-side of the Terminal, with temporary railings and
signage; relocation of passenger vehicles pickup into the garage with steel bollard-protected passenger area
and limited roadway refuge zone. Level 2 Scope included relocation of Limos from Level 1 to Level 2
horseshoe.

The total estimated cost of this project is approximately $40,000,000. The construction duration for all phases
is approximately 30 MONTHS. The notice to proceed for construction was in JUNE 2024.

For the purpose of defining the experience required for Qualification Statements being requested at this time,
the general Scope of Work for each of the specific trade contractor categories includes the following:

4 HVAC - The scope of work for this trade category is estimated at $568,200. The trade contractor is
expected to be experienced and capable of installing VRF heat pumps, AC units, unit heaters,
thermostats, and weather resistant ventilation assemblies.
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3 SUBMITTAL PROCESS and SCHEDULE

In accordance with M.G.L. Chapter 149A, Massport and the CM-at-Risk are implementing a two step process
beginning with an RFQ which shall be utilized to pre-qualify competent trade contractors who are capable of
constructing the scope of work described herein. A Pre-Qualification Committee is comprised of four
representatives including the Massport Project Manager, the Massport Assistant Director and one each from the
Designer and the CM-at-Risk. This Pre-Qualification Committee will be conducting qualifications based
evaluation of submittals received from interested trade contractors in order to identify pre-qualified trade
contractors who will be subsequently invited to respond to a written Invitation to Bidders. Upon receipt of the
Qualification Submittal in response to this RFQ, the Pre-Qualification Committee will be responsible for
reviewing the documents independently. Then, the Pre-Qualification Committee will meet to evaluate and
review each submittal and will then score them in order to create a list of pre-qualified trade contractors.

The decision of the Trade Pre-Qualification Committee shall be final and binding and not subject to appeal
except on the grounds of fraud or collusion. An individual trade contractor’s score shall be made available
upon request, but shall not be a public record and shall not be open to public inspection, to the fullest extent
possible under the law. In addition, financial information provided from a trade contractor shall remain
confidential and shall not become a public record and shall not be open to public inspection, to the fullest extent
possible under the law.

Only the pre-qualified trade contractors will be eligible to receive an Invitation to Bid to participate in
submitting a bid. Massport and the CM-at-Risk shall utilize an Invitation to Bid in order to make a final
selection of each trade contractor. Pre-qualified trade contractors shall be invited to submit a bid along with a
Bid Bond pursuant to an Invitation to Bid that shall include the bid documents for the Project. Massport shall
open bids publicly. The CM-at-Risk shall award each trade contract to the lowest responsible and eligible
bidder. The trade contractors shall be required to execute a standard Trade Contractor Agreement in the form
identified in MGL Chapter 149A, Section 8, subsection (k) and provide the required insurance, performance and
payment bonds also identified in Section 8 and in the full amount of the trade contract.

The schedule for creation of the list of pre-qualified trade contractors is as follows. Please note that all times
listed are Eastern Daylight Savings Time (EDST) and that Massport will do its best to adhere to the schedule
provided below.

¢ RFQ Advertised: WEDNESDAY, AUGUST 20, 2025

¢ Supplemental Information Package available: WEDNESDAY, AUGUST 20, 2025

¢ Deadline for Submission of Written Questions: WEDNESDAY, SEPTEMBER 3, 2025

4 Qualification Due: THURSDAY, SEPTEMBER 11, 2025@ 12:00 PM

4 Anticipated Trade Prequalification: THURSDAY, SEPTEMBER 18, 2025
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Submission Deadline:

For each trade you are applying for Qualifications shall be submitted electronically no later than 12:00
PM Local Time, on THURSDAY, SEPTEMBER 11, 2025 via Bid Express and shall be addressed to:
https://www.bidexpress.com/businesses/27137/home

Luciana Burdi, Intl. Assoc. AIA, CCM, MCPPO, NAC
Chief Infrastructure Officer

Massachusetts Port Authority, Capital Programs Department
Logan Office Center

One Harborside Drive

East Boston, MA 02128

Submittals not received by Massport by the 12:00 PM Local Time deadline on THURSDAY,
SEPTEMBER 11, 2025 will be rejected.

All submissions must be in .pdf format and able to be read on a computer and printed on 8 '2” x 117 paper,
unless otherwise specified.

Questions may be sent via email to CPBidQuestions(@massport.com subject to the deadline for receipt

stated in the timetable above. In the subject lines of your email, please reference the MPA Project Name
(Terminal B Roadway and Garage Optimization) and Number (L1697-C4C(R)). Questions and their
responses will be posted on Capital Bid Opportunities webpage of Massport
http://www.massport.com/massport/business/bids-opportunities/capital-bids/as an attachment to the
original Legal Notice and on Comm-BUYS in the listings for this project.

Companies responding to the RFQ are responsible for the costs associated with the development and
submission of a response.

4 SUBMITTAL REQUIREMENTS

Submissions in response to the RFQ shall be organized and presented as outlined below.

THE QUALIFICATION SUBMITTAL WILL BE REJECTED IF ANY OF THE MANDATARY
REQUIREMENTS ARE MISSING. Massport will not reach out to request any missing or incorrect
submission requirements. Massport will send back the submittal with a letter explaining of the rejection.

PLEASE SEE ATTACHED SCHEDULES IN APPENDIX A FOR YOU TO COMPLETE.

A. Cover Letter

Each Submittal shall include a cover letter signed by an individual authorized to contractually bind the trade
contractor. The Cover Letter shall (1) clearly state the name of the RFQ); (2) introduce the company, and
indicate the trade category that the content of the Submittal is responding to; (3) provide the name, title,
address, telephone number and email address of one or more individuals who are authorized to sign a
contract; and (4) provide an original signature of a person authorized by the company to enter into legally
binding contract.
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The words, “signed under the pains and penalties of perjury by” MUST appear immediately above the
authorized signature. Notarizing the document does not take the place of “signing under the pains and
penalties of perjury”. Please note that there are no points awarded for providing a Cover Letter but it is a
required component of the Submittal.

B. Evaluation Criteria

The Pre-Qualification Committee shall review the submittals in accordance with the following statutory
Evaluation Criteria including Management Experience, References and Capacity to Complete Projects. The
Point Rating System that will be utilized by the Pre-Qualification Committee has two types of requirements.
The first is that in order to be pre-qualified a trade contractor must receive a minimum total of seventy (70)
points and the second is that of those seventy points, at least twenty-five (25) points must be earned from
Management Experience and at least fifteen (15) points must be earned from References and at least ten
(10) points must be earned from Capacity to Complete Projects.

The following is a breakdown of the Point Rating System that will be utilized by the Pre-Qualification
Committee. The Pre-Qualification Committee will review the information provided by the trade contractor
in order to determine how many of the maximum points should be awarded for each category.

1 MANAGEMENT EXPEREINCE max 50 points (need minimum 25 points)
a) Business Owners max 3 points
Provide the name, title including a detailed description of the role and job responsibilities, scope of work

and number of years with the firm for each of the business owner(s) of the firm. Interested Trade
Contractors MUST COMPLETE Schedule A.

b) Management Personnel max 15 points
Provide the name, title, including a detailed description of the role and job responsibilities, scope of
work, education, construction experience, years with the firm and list of all project completed for all
management personnel who will have any direct or indirect responsibility over the Project, including but
limited to project executive, project managers, field superintendents and field engineers. Interested
Trade Contractors MUST COMPLETE Schedule B.

¢) Similar Project Experience max 20 points
Provide the project name(s), a description, scope of work, original contract sum, final contract sum with

explanation, and date of completion for each and every similar project undertaken by the firm in the last

five (5) years. Interested Trade Contractors MUST COMPLETE Schedule C.

d) Terminations max 2 points
Provide a list of any projects on which the firm was terminated, held in default, or failed to complete the
work within the last five (5) years. Include the name of the project, the timeframe of the project and
circumstances surrounding the termination or default. Interested Trade Contractors MUST
COMPLETE Schedule D.
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e) Lawsuits/Legal Proceedings max 5 points
Provide a list of all lawsuits in which the trade contractor is a defendant or defendant-in-counterclaim
with regard to construction contracts within the last 3 years. Please note that the lawsuits listed shall not
include actions that primarily involve personal injury, workers’ compensation claims, or where the sole
cause of action involve the trade contractor’s exercise of its rights for direct payment. Interested Trade
Contractors MUST COMPLETE Schedule E.

f) Safety Record max 5 points
Provide the three (3) year history of the Trade Contractor’s workers’ compensation experience modifier.
In addition, provide documentation for the Trade Contractor’s insurance carrier supporting the rating
history provided. Interested Trade Contractors MUST COMPLETE Schedule F.

REFERENCES max 30 points (need minimum 15 points)

It is imperative that the contact information provided by the trade contractor is current and reliable and
that such contact persons are willing and able to provide references. The trade contractor is urged to
contact its references in advance to ensure that the contact information is correct and these individuals
will be in a position to answer the Committee’s questions. The Committee will do its best to connect
with references but if it is not successful in obtaining references, or if the references are unwilling or
unable to provide the type of information being requested, then the trade contractor will not be in a
position to earn points under this category, resulting in an inability to be pre-qualified for the Project.
There are not a specific number of points assigned to any one reference. However, the Pre-Qualification
Committee will need to receive a sufficient number of good references in order to be able to award
sufficient points to a trade contractor under this category. Please note that although the Committee
retains the right to contact any reference provided by the trade contractor, in order to manage the process
in an effective and timely manner, it plans to contact Client References first and will contact Credit
Reference or Public Project Record references if more information is needed after contacting Client
References.

a) Project References

Provide a client who is the party that you contracted with, as a reference from each of the five (5)
similar projects listed and provide the project name, client name and address, telephone number, and
email for a contact person from each client. The trade contractor is required to provide references and
contact information for each of the five projects listed under Similar Project Experience on SCHEDULE
C. Interested Trade Contractors MUST COMPLETE Schedule G.

b) Credit References
Provide a minimum of five (5) different credit references, including key suppliers, vendors and/or banks

and provide the name, title, address, telephone number and email address for a contact person from each
of the Credit References listed. Interested Trade Contractors MUST COMPLETE Schedule H.
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¢) Public Project Record

Provide a list of all completed public building construction projects (as defined by M.G.L. c. 149 §44A
worked on during the past three (3) years with the project name, scope of work, contract value, start
date, completion date, status of the project, owner’s name (including address, telephone number, email

and contact person) and architect’s name (including address, telephone, email and contact person).
Interested Trade Contractors MUST COMPLETE Schedule 1.

3 CAPACITY TO COMPLETE PROJECTS 20 points (need minimum 10 points)
a) Prior Revenue
Provide annual revenues for the prior three (3) fiscal years. Interested Trade Contractors MUST
COMPLETE Schedule J.

b) Revenue under Contract
Provide details on revenue under contract for the next three (3) fiscal years. Interested Contractors
MUST COMPLETE Schedule K.

C Other Mandatory Requirements
It is important to note that although there are no points allocated for these mandatory requirements,
submittal will not be accepted if it does not contain the following:

* Bonding Capacity: Provide a commitment letter from a surety company licensed to do business in
the Commonwealth of Massachusetts and whose name appears on the United States Treasury
Department Circular 570 for payment and performance bonds in an amount equal to or greater than
one hundred and ten percent (110%) of the estimated trade contract value for the subtrade that the
Trade Contractor is seeking prequalification for.

*  DCAMM Certification: A currently valid Certificate of Eligibility issued by the DCAMM
(Division of Capital Asset Management and Maintenance) pursuant to section 44D of Chapter 149
and a Sub-Bidder Update Statement must also be submitted as part of the package.

* Cover Letter: Each submittal must have an original signature of a person authorized by the
company to enter into a legally binding contract. The words, “signed under the pains and
penalties of perjury” must appear immediately above the authorized signature. Please note that
notarizing the document does not take the place of signing under the pains and penalties of perjury.

5 PUBLIC PROJECTS RECORD
Massport shall seek to hold all financial information (Schedule J & K) in confidence, to the extent
consistent with applicable law. A trade contractor’s score for this prequalification process shall not be a
public record and shall not be open to public inspection, again to the fullest extent possible by law.
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Firm Name:

SCHEDULE A — BUSINESS OWNERS: Interested Trade Contractor MUST provide the following information and attach a

copy of the resume for each and every business owner of the firm.

NAME TITLE ROLE/JOB RESPONSIBILITIES/SCOPE # OF YEARS EDUCATION/EXPERIENCE
W/ FIRM
OF WORK
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Firm Name:

SCHEDULE B — MANAGEMENT PERSONNEL.: Interested Trade Contractors MUST provide the following information and

and copies of the resumes for each and every person who will have any direct or indirect management responsibility for the project,
including but not limited to, project executives, project managers, project superintendents, etc.

# OF
NAME TITLE ROLE/JOB RESPONSIBILITIES/ | ygaRs | EDUCATION/EXPERIENCE | COMPLETED PROJECTS
SCOPE OF WORK
W/FIRM
Capital Programs and Environmental Affairs Department Rev. 12/01/23 10| Page




Firm Name:

SCHEDULE C — SIMILAR PROJECT EXPERIENCE: Interested Trade Contractor MUST list all similar projects respondent
Trade Contractor has completed during the last five (5) years.

START AND
ORIGINAL AND FINAL
PROJECT NAME & PROJECT PROJECT DESCRIPTION AND SPECIFIC SCOPE | CONTRACT AMOUNT AND COMPLETION
LOCATION OWNER ondiid DATES

(M/D/YYYY- M/D/YYYY)
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Firm Name:

SCHEDULE D - TERMINATIONS: Interested Trade Contractors are required to list each and every project on which it was

terminated or failed to complete the project.

PROJECT NAME & SCOPE OF WORK CONTRACTED START & ESTIMATED % REASON FOR
LOCATION PERFORMED WITH END DATES | CONTRACT AMOUNT COMPLETE TERMINATION
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Firm Name:

SCHEDULE E — LEGAL PROCEEDINGS: Interested Trade Contractors are required to list all lawsuits in which the trade

contractor is a defendant or defendant-in-counterclaim with regard to construction contracts within the last 3 years.

PROJECT NAME & LOCATION

PROJECT OWNER

DESCRIPTION OF LEGAL PROCEEDING (include caption of case, parties, location of
proceeding, description of the dispute or enforcement action and status and/or
outcome)
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Firm Name:

SCHEDULE F — SAFETY RECORD: Interested Trade Contractors are required to provide the three (3) year history of its
workers’ compensation experience modifier and attach documentation from its insurance carrier supporting the ratings reported.

YEAR WORKERS’ COMP. EXPERIENCE MODIFIER COMMENTS
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Firm Name:

SCHEDULE G — PROJECT REFERENCES: Interested Trade Contractors are required to list references for prior work Trade
Contractor has performed which appears in Schedule C.

PROJECT TITLE EMAIL COMPANY NAME CONTACT PERSON/ADDRESS PHONE #

OWNER:

DESIGNER:

OWNER:

DESIGNER:

OWNER:

DESIGNER:

OWNER;

DESIGNER:

OWNER:

DESIGNER:
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Firm Name:

SCHEDULE H — CREDIT REFERENCES: Interested Trade Contractors are required to list a minimum of five (5) credit
references from banks, suppliers and/or vendors.

CHECK ONE FIRM NAME CONTACT PERSON PHONE # EMAIL

OBANK
OSUPPLIER
OVENDOR

OBANK
OSUPPLIER
OVENDOR

OBANK
OSUPPLIER
OVENDOR

OBANK
OSUPPLIER
OVENDOR

OBANK
OSUPPLIER
OVENDOR
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Firm Name:

SCHEDULE | — PUBLIC PROJECT RECORD: Interested Trade Contractors are required to list all completed public buildings
during the past three (3) years. (You may attach additional pages if necessary).

CONTACT INFORMATION

PROJECT INFORMATION Provide business and contact name, address, telephone and fax

PROJECT NAME: AWARDING AUTHORITY:

CONTRACT VALUE:

SCOPE: DESIGNER:

START DATE:
FINISH DATE:

PROJECT NAME: AWARDING AUTHORITY:

CONTRACT VALUE:

SCOPE: DESIGNER:

START DATE:
FINISH DATE:

PROJECT NAME: AWARDING AUTHORITY:

CONTRACT VALUE:
DESIGNER:
SCOPE:

START DATE:
FINISH DATE:
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Firm Name:

SCHEDULE J — PRIOR REVENUE Interested Trade Contractors are required to list prior revenue for the last three (3) fiscal
years.

Firm’s fiscal year runs to

YEAR PRIOR ANNUAL REVENUE(S)

Capital Programs and Environmental Affairs Department Rev. 12/01/23 18| Page



Firm Name:

SCHEDULE K — REVENUE UNDER CONTRACT: Interested Trade Contractors are required to list revenue under contract for
the next three (3) fiscal years.

Firm’s fiscal year runs to

YEAR REVENUE UNDER CONTRACT ($)
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APPENDIX B
TRADE CONTRACTOR RFQ RESPONSE CHECKLIST

PLEASE NOTE THAT INCOMPLETE OR LATE APPLICATIONS FOR
PREQUALIFICATION WILL NOT BE CONSIDERED. THEREFORE BEFORE
SUBMITTING A RESPONSE TO THIS RFQ, PLEASE REVIEW THE FOLLOWING:

O Did respondent Trade Contractor provide a cover letter signed by an individual
authorized to contractually bind the trade contractor above the words “Signed under
the pains and penalties of perjury?”

O Did respondent Trade Contractor fully complete Schedules A through K and attach all
required documentation?

O Did respondent Trade Contractor attach the resumes of owners and management
personnel identified in respondent Trade Contractor’s responses to Schedule A and B.

O Did respondent Trade Contractor attach the required documentation from respondent
Trade Contractor’s insurance company supporting the workers’ compensation
modifier history reported in Schedule F?

O Does respondent Trade Contractor have the current contact information for all of the
references reported in Schedule G, Schedule H and Schedule I?

O Did respondent Trade Contractor attach a commitment letter for payment and
performance bonds in the form required and for a value of 110% of the trade contract

value?

O Did respondent Trade Contractor attach a completed and signed Update Statement
using the most recent form available on the DCAMM website?

O Did respondent Trade Contractor attach a currently valid DCAMM Certificate of
Eligibility?

O Did respondent Trade Contractor include the original and all required copies of the
entire application package?
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