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Part One: RFQ 

Section I: General Project Information 

Awarding Authority: Massachusetts Port Authority (Massport) 
Project Number: LP2301 
Project Name: Passenger Boarding Bridges and Baggage 

Handling Systems Operations Repair and 
Maintenance 

Project Location: East Boston and Worcester, Massachusetts 
Project Description: Operations repair and maintenance of 

passenger boarding bridges and baggage 
handling systems at Logan International 
Airport Terminal B, C and E and Worcester 
Regional Airport 

Submission Deadline: 
(for submission of SOQs in response to this 
RFQ) 

Wednesday, April 12, 2023 at 12 p.m. 

Submission Address Massachusetts Port Authority  
1 Harborside drive  
East Boston, MA 02128 
Attn: Luciana Burdi 
Director, Capital Programs and 
Environmental Affairs 

Estimated Construction Cost: $21,000,000.00 for the initial three (3) year 
term.   The Authority will ask for pricing for 
the two option years as part of the bid. 

Estimated Project Duration: September 1, 2023 to August 31, 2026 
Owner’s Project Manager: Massachusetts Port Authority 

1 Harborside Drive 
East Boston, MA 02128 
Attn: Diana Teehan 

Project Architect: n/a 
Project Specific Requirements: The contract is subject to the Massachusetts 

Prevailing Wage Law.  In addition, the 
Authority may set a MBE/WBE participation 
goal for the Project for prequalified bidders 
during the bidding phase. 

 

 

 

 

 

 



 

Section II: Detailed Project Description 

SCOPE OF WORK: 

The Authority is seeking qualified firm or team, with proven experience to provide management and operations 
personnel to operate, maintain and repair the existing passenger boarding bridges and baggage handling systems.   
These services are expected to be provided at terminals at Logan International Airport and Worcester Regional 
Airport.  The Consultant must be able to work closely with the Authority and other interested parties in order to 
provide such services in a timely and effective manner. 

The contractor shall be able to maintain the PBB’s in accordance with the original equipment manufacturers and 
shall be responsible for any necessary repairs to the bridges.  The contractor shall be able to maintain the BHS in 
accordance with requirements of the original equipment manufacturers and the Transportation Security 
Administration (TSA) for such systems.  The contractor shall be responsible for the maintenance of all BHS software 
and hardware, with the exception of the L3 Examiner 6700 screening devices.  The contractor shall also be 
responsible for any necessary repairs to the system.   

The scope of work locations shall include, but not be limited to the following: 

1. Logan International Airport 
a. Baggage Handling Systems  

i. Terminal B: The baggage systems in Terminal B are located in four separate bagroom 
areas.  In these bagrooms, the scope of the contract will be limited to the baggage screening-
related portions of the systems and will include the envelope of the CBIS and CBRA.  All 
bagrooms meet Planning Guidelines and Design Standards (PGDS) 4.1 and are each 
equipped with a new CBRA with re-insert and out of gauge functionality. 

1. Bagroom B2 consists of three screening lines and a total of approximately 1,320 
linear feet of conveyor equipment which includes power turns, merges and HCDs.  

2. Bagroom B3.4 consists of four screening lines and a total of approximately 800 
linear feet of conveyor equipment which includes power turns, merges and HSDs.  

3. Bagroom B6 consists of three screening lines and a total of approximately 800 linear 
feet of conveyor equipment which includes power turns, merges and HCDs.  

4. Bagroom B7 consists of two screening lines and a total of approximately 500 linear 
feet of conveyor equipment which includes power turns, merges and HCDs. 

ii. Terminal C: The baggage system in Terminal C is located in one main bag room with a 
primary sortation system that delivers bags to three separate locations in the Terminal.  In 
this bagroom, the scope of the contract will be limited to the baggage screening-related 
portions of the systems. The main bagroom consists of five screening lines and a total of 
approximately 2700 linear feet of conveyer equipment which includes power turns, merges 
and HCDs.  This bagroom meets PGDS 4.1 standards and is equipped with a new CBRA 
with re-insert and out of gauge functionality.   

iii. Terminal E: The Terminal E baggage system contains approximately 18,760 linear feet 
(LF) of conveyor divided among the terminal outbound systems, the inbound customs claim 
systems, and the inbound domestic claim system.  The outbound baggage handling system 
consists 96 common use ticket counters with six ticketing conveyor subsystems and a single 
curbside conveyor that deliver checked baggage to one of two baggage screening facilities.  
The outbound and inbound systems are broken down into the following areas: 

1. The East CBIS screens baggage and sorts between the Recheck make-up unit, the 
North bag room, or the East bag room.  CI4 and CI5 serve the East CBIS and are 
comprised of approximately 625 LF of conveyor.  The East CBIS is served by TC4, 



TC5, CS1, and RC1 which total approximately 1,300 LF of conveyor.  The East 
CBIS is comprised of a single transport conveyor, SF1, where baggage is distributed 
between one of 4 L3 screening machines or an “out of gauge” line.  Baggage is 
screened and cleared by the L3 machines or diverted to the CBRA for manual 
screening.  All bags screened will be directed to the main sortation line, ML1 for 
distribution to the recheck carousel, the North bag room, or the East bag room.  The 
CBIS has a re-input conveyor and a manual encoding conveyor for problem bags.  
The conveyors of the CBIS total approximately 1,850 LF of conveyor.  The East 
CBIS is connected to three baggage make-up areas.  A recheck facility on the 
Arrivals level allows baggage input to the East CBIS.  The recheck make-up area is 
an incline plate make-up unit of approximately 220 LF and approximately 500 LF 
of associated transport conveyor.  The North bag room has two incline plate make-
up units of approximately 140 LF each, a runout conveyor, and an oversize 
conveyor, OS2.  The total for the bag room, inclusive of all conveyors, the make-
up devices, oversize, and runout conveyors is approximately 1,040 LF of conveyor.  
The East bag room has a single flat plate make-up device of approximately 260 LF, 
associated feed conveyor, and an oversize conveyor, OS3.   The total for the bag 
room, inclusive of all conveyor, the make-up device, and the oversize conveyor is 
approximately 1,160 LF of conveyor.   

2. The West CBIS screens baggage and sorts between the West bag room and the 
South bag room.   The six systems are CI1, CI2, CI3, and TC1W that serve the West 
CBIS and are comprised of approximately 915 LF of conveyor.  Systems CI3 and 
CI4 can be configured to serve either the East or West CBIS.  The transport 
conveyors from ticketing to the West CBIS and onto the West bag room are 
approximately 2,940 LF of conveyor.  The West CBIS is comprised of a single 
transport conveyor SF2 where baggage is distributed to one of 4 L3 screening 
machines.  The screening process in the West CBIS is the same as of the East CBIS.  
Clear baggage is sorted between the West bag room and the South bag room.  ML2 
and ML3 move bags to the South bag room and TC1B and TC2B move bags to the 
West bag room.  The West CBIS and associated sortation are comprised of 
approximately 2,625 LF of conveyor.  The West CBIS supplies baggage to the 
South bag room or the West bag room.  The South bag room consists of two flat 
plate make-up units of similar size, MU10 is approximately 160 LF and MU12 is 
approximately 155 LF.  Both make-up units are fed from ML2 via collection 
conveyors and tip chutes.  The total, inclusive of make-up devices, collection 
conveyors, and the portion of ML2 in the South bag room is approximately 535 LF.  
The West bag room consists of two sortation lines, a transfer line, four flat plate 
make-up units of approximately 100 LF each, and oversize conveyor, OS1.  The 
total, inclusive of make-up devices, all conveyors, and oversize conveyor, is 
approximately 1520 LF of conveyor.  Bags are sorted using 8 pusher diverters and 
2 ATRs. 

3. The international inbound systems consist of six carousels and associated feed 
conveyors for the customs claim hall.  The customs claim hall contains 5 incline 
plate claim devices of approximately 210 LF each and 1 incline plate claim device 
of approximately 130 LF.  Each claim device is served by a single feed conveyor.  
Two manual slides are available for delivery of oversize baggage.  The total for the 
claim hall, inclusive of all claim devices and feed conveyors, is 2,920 LF.  The 
customs hall has two manual slides for oversize baggage along the west wall.  
Domestic inbound baggage utilizes an oversize conveyor with the capability to sort 
between standard size baggage and over size baggage.  Oversize baggage is 
delivered to an oversize run-out conveyor, DO1, and standard size baggage is 
delivered to an incline plate claim unit, IB1, of approximately 140 LF.  The system, 



inclusive of the oversize, standard size conveyor, and claim device, is 605 LF of 
conveyor. 

b. Passenger Boarding Bridges 
i. Terminal B: Common use gates including but not limited to: B35A, B36, B39 & B40 

ii. Terminal E: Common use gates including but not limited to: E2, E3, E4, E5, E6, E7, E8, 
E9, E10 U/L, E11 U/L, E12 U/L, E13, E14 A/B, E15 A/B, E16 

2. Worcester Regional Airport 
a. Baggage Handling Systems 

i. All inbound and outbound baggage handling systems in Worcester Airport will be included 
in the scope 

1. Inbound Systems: The subject inbound systems in Worcester Airport will consist of 
two flat plate carousels (total of approx. 400 linear feet) and four roll up security 
doors. 

2. Outbound Systems: The subject outbound systems consist of four check-in 
conveyors and related equipment that is associated with one bagroom. 

3. Bagroom related systems generally include the following: Four Ticket Counter and 
transport lines (1T1 – 1T3, 2T1 – 2T3, 3T1 – 3T3, 4T1-4T2) fed by a total of four 
one-segment feeder belts (total of approx. 48 linear feet of conveyor equipment 
(including feeder belts, power turns, transfers, four security doors, four fire doors, 
etc.). 

 

The scope of work shall include, but not be limited to the following: 

1. Assume responsibility for the passenger boarding bridges maintenance, operations and repair of all bridge 
components including all ground power units, preconditioned air units, electronic components, mechanical 
components and PBB software 

2. Assume responsibility for the BHS Systems management, operations, maintenance and repair of the 
specified Baggage Handling System equipment, including transport, merge and metering conveyors, high 
speed diverters, vertical sortation units, power turns, fire / security doors, etc.; 

3. Assume responsibility for all preventative maintenance tasks; 
4. Assume responsibility for all non-scheduled repair maintenance tasks; 
5. Assume responsibility for responding to and rectifying all fault conditions (which may or may not have 

been caused by operational personnel).  Examples of these types of faults include baggage jams, motor 
overloads, E-stop conditions, etc.; 

6. Assume responsibility for the procurement of all tools and equipment required to perform the preventive 
maintenance and repair functions; 

7. Assume responsibility to be solely accountable for employees including interviewing, hiring, airport security 
badging, parking, taxes, salaries, etc.; 

8. Provide weekly and monthly status reports to Massport; 
9. Accurately record the labor time and any purchases made for spare parts, as required, to obtain labor and 

spare parts reimbursement under the terms of the Warranty Agreement(s) for the PBB/BHS equipment; 
10. Assume the responsibility to cooperate in and coordinate all respects of the project with Massport, TSA, user 

airlines and/or their representatives.  Preventative Maintenance (PM) and non-scheduled maintenance tasks, 
for example, shall be coordinated with and scheduled around the requirements of the TSA and user airlines’ 
operation; 

11. Assume the responsibility to provide and maintain all necessary vehicles that may be required to perform 
these services including but not limited to scissor lifts, fork-lift trucks, golf carts, etc.; 

12. Assume the responsibility to acquire the proper insurance and Airport permits for all vehicles that are owned 
and operated at the site by the contractor and its employees; 



13. Assume the responsibility for procuring, storing and re-ordering Spare Parts as required for the maintenance 
of the BHS.  Maintain a full stock of Spare Parts with, at a minimum, quantities of spare parts equal to or 
greater than existing inventories for the subject systems at Terminal B, C and E and be responsible for the 
procurement and re-ordering of all spare parts as required to maintain stock.  Assume the responsibility for 
proper storage of the spare parts and maintaining a clean and organized setting within the allocated spare 
parts storage space(s).  Assume full responsibility to accurately record the spare parts purchases, as required, 
to obtain reimbursement from Massport; 

14. Assume responsibility for staffing of the system to eliminate jams at the entrance tunnels of EDS machines; 
15. Assume responsibility at Terminal E to obtain, maintain, retrieve and restock baggage tubs as needed; 
16. Assume responsibility for maintain bridges during snow events, including removing snow from bridges and 

around bridge footprint 
17. Assume responsibility for training air carrier staff on use of all systems at all associated terminals  
18. Assume the responsibility for the production, management and execution of contingency plans to provide 

100% availability of BHS and PBB’s 
19. Assume responsibility to staff the BHS systems during all hours of operation, seven days per week to perform 

management, operations, maintenance and repairs with full time, on-site staff; 
20. Prepare monthly, quarterly and annual audits and reports on supply and stock of spare parts; 
21. Assume responsibility at Terminal E, to coordinate with the air carriers to manage and optimize the 

effectiveness of the available conveyor systems to match the scheduled arrival and departure times. 
22. Responsibility to upgrade and adjust control systems and software. 
23. Assume responsibility to monitor product bulletins issued by the manufacturer or others for all system 

components and advise Massport of all material matters contained therein. 

Section III: General Instructions 

In response to this RFQ, interested General Contractors are required to submit a 
Statement of Qualifications (“SOQ”) application package as follows: 
 

A. Contents Of Statement Of Qualifications Application Package 
a. The required SOQ application package consists of the following: 

i. GC RFQ Form 2 
ii. Schedules A through K to GC RFQ Form 2; 

iii. All supporting documentation referenced and required therein; and 
iv. Required number of copies of items 1-3 above. 

B. Submission Deadline: See Section I: General Information 
a. An original and ten (10) complete copies of the interested General Contractor’s SOQ 

application package must be received by Massport on or before the Submission Deadline 
as set forth in Section I, as determined by Massport’s date/time stamp. All envelopes 
should be mailed or delivered to the address in Section 1.  

b. SOQ application packages received by Massport later than the Submission Deadline 
specified in Section I will be rejected and returned to the respondent General Contractor. 
Respondent General Contractors are cautioned to allow sufficient time for mailed 
materials to be received. Telecopied, faxed, or e-mailed qualifications will not be 
accepted. Awarding Authority shall not be responsible for mail not received, deliveries not 
made, or SOQ application packages not received by the date and time set forth in Section 
I. 

 



In response to this RFQ, interested General Contractors are required to submit a Statement of 
Qualifications (“SOQ”) application package as follows: 

A. Contents Of Statement Of Qualifications Application Package 
a. The required SOQ application package consists of the following: 

i. GC RFQ Form 2 
ii. Schedules A through K to GC RFQ Form 2;and 

iii. all supporting documentation referenced and required therein 
b. Submission Deadline: See Section I: General Information 

i. SOQ application packages received by Massport later than the Submission 
Deadline specified in Section I will be not be accepted.  

 

Additional information as follows: 

B. RFQ Informational Meeting (if applicable) 
a. N/A 

C. Optional Site Visit 
a. N/A 

D. Information Questions 
a. Informational questions can be submitted to CPBidQuestions@massport.com by 1 p.m. 

Wednesday, April 5, 2023.  
E. Review/Availability of Contract Documents 

a. Drawings, specifications and other documents will not be available to respondent General 
Contractors during the RFQ Phase. 

F. Subcontractor Prequalification 
a. N/A 

G. Additional Instructions 
a. See Section VII: Additional Information for additional instructions regarding the 

prequalification process. 
Section IV: Overview of Prequalification Process 

• This Request for Qualifications (“RFQ”) is issued pursuant to M.G.L. c. 149, § 44D½. Firms 
interested in providing General Contractor services for the construction of the project described in 
Section I and Section II (“the Project”) MUST submit a Statement of Qualifications (“SOQ”) in 
response to this RFQ to Massport as instructed in Section III and Section VIII, herein. 

• The General Contractor selection process for this Project is a two-phase process as set forth in 
M.G.L. c. 149, § 44D½. The project delivery method for construction will be under M.G.L. c. 
149. Massport is prequalifying firms interested in providing General Contractor services for the 
Project through this RFQ prequalification process. 

• Massport, in accordance with the provisions of Title VI of the Civil Rights Act of 1964 (78 Stat. 
252, 42 USC §§ 2000d to 2000d-4) and the Regulations, hereby notifies all bidders or offerors 
that it will affirmatively ensure that for any contract entered into pursuant to this advertisement, 
will be afforded full and fair opportunity to submit bids in response to this invitation and no 
businesses will be discriminated against on the grounds of race, color, national origin (including 
limited English proficiency), creed, sex (including sexual orientation and gender identity), age, or 
disability in the award of the contract. 

 



 

 

************************IMPORTANT NOTICES************************* 

Participation in the Bidding Phase of this Project will be limited to ONLY those General 
Contractor firms who have submitted an SOQ (and required supporting documentation) in 

response to this RFQ and that have been deemed prequalified by Massport. General Contractors 
that fail to respond to this RFQ and submit a SOQ with the required supporting documentation by 
the Submission Deadline set forth in Section I and General Contractors that have not been deemed 

prequalified by Massport shall be automatically disqualified from bidding on this Project. 

Massport is prequalifying General Contractors for this Project. Therefore, responses to this RFQ 
will be considered ONLY for the prequalification of General Contractors that, if deemed 

prequalified will be invited to submit a bid pursuant to M.G.L. c. 149, § 44E. 

************************IMPORTANT NOTICES************************* 

Section V: Administration/Schedule for Prequalification Process 

A. “Two Phase” Selection Process 
a. Selection of the General Contractor for the Project will be conducted in a two-phase 

process as set forth in M.G.L. c. 149, § 44D½. General Contractor firms must first be 
prequalified in the Phase One – RFQ/Prequalification Phase in order to bid on the Project 
in Phase 2 – Bidding Phase. 

i. Phase One – RFQ/Prequalification Process 
1. Submission Of Statement Of Qualifications (“SOQ”) - Interested 

General Contractor firms must submit a completed SOQ; completed 
Schedules A through K, and all required supporting documentation 
referenced therein in response to this RFQ by the Submission Deadline set 
forth in Section I. 

2. Prequalification Committee –Massport has appointed a Prequalification 
Committee to review and evaluate the SOQs (and supporting 
documentation) submitted by interested General Contractors. The 
Prequalification Committee shall consist of seven (7) representatives from 
Massport. 

3. Evaluation By Prequalification Committee - The Prequalification 
Committee shall meet as necessary to evaluate and review the SOQs (and 
supporting documentation) submitted by each respondent General 
Contractor firm in accordance with the evaluation criteria set forth in 
Section VI. 

4. Notice To Respondent General Contractors – Massport anticipates 
concluding the RFQ evaluation and review process within the time set forth 
in Section V(B) herein. Upon completion of the evaluation and review 
process described herein, the Prequalification Committee shall provide 
written notice to all respondent General Contractors as to whether they are 
deemed prequalified or not. Prequalified General Contractor firms shall 
also be invited to participate in Phase Two, the Bidding Phase of the 



General Contractor selection process. 
ii. Phase Two – Bidding Phase 

1. General Contractor firms determined in Phase One by the Prequalification 
Committee to be prequalified will be invited to bid on the Project. Only 
firms deemed prequalified during Phase One – RFQ/Prequalification 
Phase will be permitted to participate in Phase Two, the Bidding 
Phase. Firms that are not prequalified by the Prequalification 
Committee and firms that do not participate in the RFQ phase will be 
precluded from participating in Phase Two - the Bidding Phase. 

 

B. Anticipated Schedule For Prequalification/Bidding 
 

Anticipated Completion of 
Prequalification Evaluations: 

Monday, April 17, 2023 

Anticipated Bid Documents to 
Prequalified Bidders: 

Thursday, April 20, 2023 

Mandatory Pre Bid Meeting for 
Prequalified Bidders: 

Friday, April 28, 2023 

Anticipated Notice To Proceed: June 16, 2023 
Anticipated Construction Schedule: September 1, 2023 – 

August 31, 2026 
 

Section VI: Evaluation Procedure/Criteria for Prequalification Selection 

A. Sources of Information Considered 
a. Respondent General Contractors must submit Thursday, April 20, 2023 documentation for 

the four (4) statutory evaluation criteria categories listed herein. Prequalification will be 
based on the submitted information and materials as well as information on prior project 
performance, information obtained from references, information obtained from 
governmental agencies and entities, information contained within DCAMM’s certification 
files, and such other information as may be obtained relating to the evaluation criteria 
categories. The Prequalification Committee may also request and review additional 
information as necessary to clarify or supplement the information provided to or obtained 
by Massport. 

b. Do not include superfluous material. You must include the SOQ Response Form, GC RFQ 
Form 2 and Schedules A through K attached hereto. You must give complete and accurate 
answers to all questions and provide all of the information requested. Making a materially 
false statement in this SOQ submission is grounds for rejection and debarment. 

B.  Evaluation Procedure 
a. As set forth herein and in accordance with M.G.L. c. 149, § 44D½ and 810 CMR 9.00, 

Massport has established a Prequalification Committee for the purpose of reviewing and 
evaluating responses to this RFQ. The Prequalification Committee shall evaluate 
interested General Contractors based on the evaluation criteria set forth herein and assign 
points for each evaluation criterion category and subcategory provided herein. The 
Prequalification Committee shall prepare a written evaluation score form for each 



respondent General Contractor that provides a composite point rating and a specific point 
rating for each of the evaluation criterion set forth in M.G.L. c. 149 and herein. The 
Prequalification Committee shall only prequalify those General Contractor firms that have 
achieved the minimum points required in each category set forth herein and a minimum 
total score of seventy (70) points. 

b. Only General Contractor firms achieving the minimum score required in each evaluation 
category set forth herein, as well as a minimum total score of seventy (70) points overall 
shall be prequalified and invited to submit bids consistent with M.G.L. c. 149, § 44E. An 
interested General Contractor’s score shall be made available to the General Contractor 
upon request. 

c. The decision of the Prequalification Committee shall be final and shall not be subject to 
appeal except on grounds of fraud or collusion. 

C. Criteria for Prequalification 
a. SOQs must be submitted on the GC RFQ Form 2 attached hereto. Interested General 

Contractors submitting a SOQ and supporting information in any other form will not be 
prequalified. The Prequalification Committee shall review and evaluate the information 
submitted by interested General Contractors in accordance with the statutory point scheme 
set forth in M.G.L. c. 149, § 44D½. Also in accordance with  § 44D½, the RFQ shall set 
forth the available points for each evaluation sub-category in order to provide interested 
General Contractors prior notice of the points available in each sub-category. 

i. Management Experience - (50 points available in this category; minimum of 25 
points required in this category for prequalification approval) 

1. Business Owners: Provide the name, title, including a detailed description 
of the role and job responsibilities, scope of work and numbers of years 
with the firm for each of the business owner(s) of the firm. If the 
respondent General Contractor is a partnership, YOU MUST provide the 
requested information for each general and limited partner. If the 
respondent General Contractor is a corporation or limited liability 
company, YOU MUST provide the requested information for each officer, 
director and/or member. ( 4 points available) 

2. Management Personnel: Provide the name, title, including a detailed 
description of the role and job responsibilities, scope of work, education, 
construction experience, years with the firm and list of all projects 
completed for all management personnel who will have any direct or 
indirect responsibility over the Project, including but not limited to project 
executives, project managers, field superintendents and field engineers. ( 15 
points available) 

3. Similar Project Experience: Provide the project name(s), description, 
scope of work, original contract sum, final contract sum with explanation, 
and date of completion for each and every similar project undertaken by the 
firm in the last five  (5) years of the same approximate dollar value and 
level of complexity as the Project.  ( 15 points available) 

4. Terminations: Provide a list of any projects on which the firm was the 
General Contractor and was terminated, held in default, or failed to 
complete the work. Include the name of the project, the timeframe of the 
project and circumstances surrounding the termination or default. (Note: 
Awarding Authority may elect to limit reporting time period. ( 4 points 



available) 
5. Legal Proceedings: Provide information regarding each and every legal 

proceeding, administrative proceeding and arbitration pending against the 
General Contractor. In addition, provide information regarding each and 
every legal proceeding, administrative proceeding or arbitration concluded 
adversely to the General Contractor within the past five (5) years, which 
relate to the procurement or performance of any public or private 
construction contract.( 4 points available) 

6. Safety Record: Provide the three (3) year history of the General 
Contractor’s workers’ compensation experience modifier. In addition, 
provide documentation from the General Contractor’s insurance carrier 
supporting the rating history provided. ( 4 points available) 

7. MBE/WBE and Workforce Compliance Record: Provide information and 
evidence of the General Contractor’s compliance record with respect to 
Minority Business Enterprise and Women Business Enterprise goals and 
workforce inclusion goals for all projects completed during the past five (5) 
years which had such goals. ( 4 points available) 

ii. References - (30 points available in this category; minimum of 15 points 
required in this category for prequalification approval) 

1. Project References: Provide reference information for owners and 
architects for each and every project listed in your response to Section 
VI(C)(1)(c). Information provided shall at least include project name and 
the names of the owners and architects, with current address, current 
telephone and fax numbers, and contact person for each. Note: The 
Prequalification Committee may also consider project reference 
information and project evaluations obtained from the Update Statement, 
DCAMM’s certification files and information provided in response to 
Subsection 2(c) herein. (15 points available) 

2. Credit References: Provide a minimum of five (5) credit references, 
including the telephone and fax numbers of a contact person from key 
suppliers, vendors and banks. ( 7.5 points available) 

3. Public Project Record: Provide a list of all completed public building 
construction projects (as defined by M.G.L. c. 149, § 44A) worked on 
during the past three (3) years with the project name, scope of work, 
contract value, start date, completion date, status of the project, owner’s 
name (including address, telephone number, fax number, and contact 
person) and architect’s name (including address, telephone number, fax 
number and contact person). (7.5 points available) 

iii. Capacity to Complete Projects - (20 points available in this category; minimum 
of 10 points required in this category for prequalification approval) 

1. Audited Financial Statement: Submit an audited financial statement for 
the most recent fiscal year. The financial information submitted shall 
remain confidential and shall not be a public record. ( 10 points) 

2. Revenue: Submit revenue under contract for the next three (3) years. (10  
points) 

iv. Mandatory Requirements - (no points assigned) 
1. Bonding Capacity: Interested General Contractors must provide a 



commitment letter (from a surety company licensed to do business in the 
Commonwealth of Massachusetts and whose name appears on the United 
States Treasury Department Circular 570) for payment and performance 
bonds in an amount equal to or greater than one hundred percent (100%) of 
the estimated construction cost for Project as set forth in Section I. 

2. DCAMM Certification: Interested General Contractors must provide a 
currently valid Certificate of Eligibility issued by DCAMM to the General 
Contractor pursuant to M.G.L. c. 149, § 44D, showing a single and 
aggregate capacity rating sufficient for the Project. 

3. Update Statement: Interested General Contractors must provide a current 
and completed Update Statement prepared by the interested General 
Contractor. 

Section VII: Additional Information 

A. Status of Request for Qualifications 
a. This RFQ is solely a request for information. It does not represent an offer nor does it 

confer any rights on any respondent General Contractor. Massport shall not be responsible 
under any circumstances for any costs incurred by any respondent General Contractors to 
this RFQ. Massport reserves the right to cancel this procurement at any time if it is in its 
the best interest to do so. 

B. Treatment of Information Submitted 
a. With the exception of the required audited financial statements, Massport shall have no 

obligation to treat any information submitted by an interested General Contractor in or in 
connection with a SOQ as proprietary or confidential unless Massport determines that the 
information legitimately requires such treatment. In such case, Massport’s obligation with 
respect to protection and disclosure of such information shall at all times be subject to 
applicable laws. Massport shall have the right to use all or portions of the SOQ, as it 
considers necessary or desirable in connection with the Project. By the submission of a 
SOQ, the respondent General Contractor thereby grants to Massport an unrestricted 
license to use the SOQ, including all materials submitted therewith, in connection with the 
project. 

C. Communication Between Awarding Authority and Respondent General Contractors 
a. Unauthorized communications or contact between General Contractors, their employees, 

agents or other related entities interested in submitting a SOQ and Massport, the project 
designer, the project manager, or any other person or entity participating on the 
Prequalification Committee with regard to the Project are strictly prohibited. The only 
authorized communications shall be 1) inquiries to Massport for general information about 
obtaining the RFQ, RFQ submission deadlines, and the existence of any relevant addenda 
to the RFQ; and 2) inquiries made at the official Pre-RFQ Submission meeting held by 
Massport.  

b. Contractor shall be required to acknowledge receipt of all addenda on the RFQ Proposal 
Response Form included in the RFQ package. Massport will post addenda in the listing for 
this Project. It shall be the sole responsibility of the respondent General Contractor to 
ascertain the existence of any and all addenda issued by Massport. 

c. From the date of issuance of this RFQ, any respondent General Contractor that contacts 
directly or indirectly any member or employee of Massport, or the project designer, or the 
project manager, or any member of the Prequalification Committee in connection with the 
selection process or the contract contemplated herein for this project is subject to 



disqualification. 
Part Two: Forms To Be Completed By General Contractors 

Statement of Qualifications Application for General Contractors 

GC RFQ Form 2 

Note: See Sections III and VII of Part One, the RFQ for this Project, for instructions on completing this 
Statement of Qualifications and accompanying Schedules A through K. 

Project Name: Passenger Boarding Bridges and Baggage Handling 
Systems Operations, Repair and Maintenance 

Project No: LP2301 

Awarding Authority: Massachusetts Port Authority 

General Contractor Name:  

General Contractor Mailing Address:  

General Contractor Street Address:  

Telephone Number:  

Contact Person/Title: Diana Teehan, Manager, Contract Services 

 

1. Management Experience - (50 points available; minimum of 25 points required for 
prequalification approval) 

a. Business Owners ( 4 points): Interested General Contractors MUST COMPLETE 
Schedule A and MUST ATTACH to it a resume for each and every business owner of 
your firm as set forth in Section VI(C)(1)(a) of Part One, the RFQ for this Project. 

b. Management Personnel ( 15 points): Interested General Contractors MUST COMPLETE 
Schedule B and MUST ATTACH to it a resume for each and every person who will have 
any management responsibility, direct or indirect, for the Project, including, but not 
limited to, project executives, project managers, field superintendents and field engineers, 
as set forth in Section VI(C)(1)(b) of Part One, the RFQ for this Project. 

c. Similar Project Experience ( 15 points): Interested General Contractors MUST 
COMPLETE Schedule C and list similar projects for the last [Awarding Authority To Set 
Reporting Time Period] years. For each project, you must include the name, description of 
project, description of your firm’s scope of work, original contract sum, final contract sum 
(with explanation) and date completed. For the purpose of this RFQ, “similar projects” 
shall be defined as defined in Section VI(C)(1)(c) of Part One, the RFQ for this Project. 

d. Terminations ( 4 points): Interested General Contractors MUST COMPLETE Schedule D 
and list each and every project on which your firm was terminated or failed to complete 
the work as set forth in Section VI(C)(1)(d) of Part One, the RFQ for this Project. 

e. Legal Proceedings ( 4 points): Interested General Contractors MUST COMPLETE 
Schedule E and list any and all legal proceeding or administrative proceeding or 
arbitration currently pending against your firm. Interested General Contractors must also 
list each and every legal proceeding or administrative proceeding or arbitration concluded 
adversely against your firm within the past five (5) years as set forth in Section 



VI(C)(1)(e) of Part One, the RFQ for this Project 
f. Safety Record ( 4 points): Interested General Contractors MUST COMPLETE Schedule F 

and provide the three (3) year history of its workers’ compensation modifier rating as set 
forth in Section VI(C)(1(f) of Part One, the RFQ for this Project, and MUST ATTACH to 
Schedule F documentation from its insurance carrier supporting the ratings reported 
therein or no points may be awarded. 

g. MBE/WBE and Workforce Compliance Record ( 4  points): Interested General 
Contractors MUST COMPLETE Schedule G and provide copies of documents providing 
evidence of the firm’s compliance record with respect to Minority Business Enterprise and 
Women’s Business Enterprise participation goals and workforce inclusion goals for each 
and every project completed during the past five (5) years that had a contractual 
MBE/WBE participation goal or minority and women workforce goals as set fort in 
Section VI(C)(1)(g) of Part One, the RFQ for this Project. In addition, interested General 
Contractors MUST ATTACH documentation supporting the actual participation and 
inclusion amounts reported in Schedule G. 

2. References - (30 points available; minimum of 15 points required for prequalification approval) 
a. Project References ( 15 points): Interested General Contractors MUST COMPLETE 

Schedule H and provide project references from owners and architects for all projects as 
required in Section VI(C)(2)(a) of Part One, the RFQ for this Project. 

b. Credit References ( 7.5 points): Interested General Contractors MUST COMPLETE 
Schedule I and provide a minimum of five (5) credit references as required in Section 
VI(C)(2)(b) of Part One, the RFQ for this Project. 

c. Public Project Record ( 7.5  points): Interested General Contractors MUST COMPLETE 
Schedule J and list all completed public building construction projects completed by your 
firm during the past three (3) years as required in Section VI(C)(2)(c) of Part One, the 
RFQ for this Project. 

3. Capacity to Complete Project - (20 points available; minimum of 10 points are required for 
prequalification approval) 

a. Audited Financial Statement ( 10 points): Interested General Contractors MUST 
ATTACH to the GC RFQ Form 2 an audited financial statement for the most recent fiscal 
year (may be submitted in a sealed envelope). (Note: whether submitted in a sealed 
envelope or not, such audited financial statements shall not be considered public records).\ 

b. Revenue Under Contract ( 10 points): Interested General Contractors MUST 
COMPLETE Schedule K and list revenue under contract for the next three (3) fiscal years. 
Such financial information shall not be considered public records. 

4. Mandatory Requirements: (no points are assigned) 
a. Payment and Performance Bonds: Interested General Contractors MUST ATTACH to 

the GC RFQ Form 2 a commitment letter (from a surety company licensed to do business 
in the Commonwealth of Massachusetts and whose name appears on United States 
Treasury Department Circular 570) for payment and performance bonds in an amount 
equal to or greater than one hundred percent (100%) of the estimated construction cost of 
this Project. 

b. Certificate of Eligibility: Interested General Contractors MUST ATTACH to the GC RFQ 
Form 2 a currently valid Certificate of Eligibility (issued by DCAMM) showing a single 
and aggregate capacity rating sufficient for the Project. 

c. Update Statement: Interested General Contractors MUST ATTACH to the GC RFQ Form 
2 a current and completed Update Statement. 



5. Execution Requirements 
a. RFQ Response Checklist: Before signing and submitting its SOQ application package for 

this Project, interested General Contractors are advised to carefully review the RFQ 
Response Checklist – GC RFQ Form 3. 

b. Acknowledgement of Addenda. By signing below, the interested General Contractor 
acknowledges receipt of the following addenda to this RFQ: [Insert Addenda #] 

c. Incomplete or Inaccurate Information: Failure to accurately and completely provide the 
information requested may result in the disqualification. 

d. Authorization to Sign: This form MUST be signed by an officer of the firm or an 
individual so authorized by an officer of the firm who has personal knowledge regarding 
the information contained herein. 

e. Debarment Status: By signing below, the interested General Contractor certifies that it is 
not currently debarred from performing public work for the Commonwealth of 
Massachusetts or the Federal Government. 

 

SIGNED UNDER THE PAINS AND PENALTIES OF PERJURY: 

Signature:   
 

Print Name: 

Title: 

Telephone: 

Date: 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 



MPA Project Number LP2301 

[Insert GC Firm Name] 
SCHEDULE A – BUSINESS OWNERS: Interested General Contractor MUST provide the following information and 
attach a copy of the resume for each and every business owner of the firm in accordance with Section VI(C)(1)(a) of Part 
One, the RFQ for this Project. 

NAME TITLE ROLE/JOB 
RESPONSIBILITIES/ SCOPE 
OF WORK 

# OF YEARS W/FIRM EDUCATION/EXPERIENCE 

     

     

     

     

     

     

     

     

     

     

     

     

     

     

 

 



MPA Project Number LP2301 

[Insert GC Firm Name] 
SCHEDULE B – MANAGEMENT PERSONNEL: Interested General Contractors MUST provide the 
following information and attach a copy of the resume for each and every person who will have any direct or 
indirect management responsibility for the Project, including but not limited to, project executives, project 
managers, project superintendents, etc. in accordance with Section VI(C)(1)(b) of Part One, the RFQ for 
this Project. 

 
NAME 

 
TITLE 

 
ROLE/JOB 
RESPONSIBILITIES/ 
SCOPE OF WORK 

# OF 
YEARS 
W/FIRM 

 
 
EDUCATION/EXPERIENCE 

 
 

COMPLETED 
PROJECTS 

      

      

      

      

      

      

      

      

      

      

      

      

      

 



MPA Project Number LP2301 

[Insert GC Firm Name] 
SCHEDULE C - SIMILAR PROJECT EXPERIENCE: Interested General Contractor MUST list all similar projects 
your firm has completed during the last five (5) years. For the purpose of this RFQ “similar projects” shall be as defined 
in Section VI(C)(1)(c) of Part One, the RFQ for this Project. 

 
PROJECT 

NAME & 
LOCATI
ON 

 
PROJECT 
OWNER 

 
PROJECT DESCRIPTION AND 

SPECIFIC SCOPE 

ORIGINAL AND 
FINAL 

CONTRACT AMOUNT 
AND EXPLANATION 

 
DATE 
COMPLETED 
(M/D/YYYY) 

     

     

     

     

     

     

     

     

     

     

     

     

     

     



MPA Project Number LP2301 

[Insert GC Firm Name] 
SCHEDULE D - TERMINATIONS: Interested General Contractors are required to list each and every 
project on which it was terminated or failed to complete the project as set forth in Section VI(C)(1)(d) of 
Part One, the RFQ for this Project. 

 

 

PROJECT NAME & 
LOCATION 

SCOPE OF WORK 
PERFORMED 

CONTRACTED 
WITH 

START & END 
DATES 

ESTIMATED 
CONTRACT 
AMOUNT 

% COMPLETE REASON FOR 
TERMINATION 

       

       

       

       

       

       

       

       

       

       

       

       

       



MPA Project Number LP2301 

[Insert GC Firm Name] 
SCHEDULE E - LEGAL PROCEEDINGS: Interested General Contractors are required to list each and every legal 
proceeding, administrative proceeding or arbitration currently pending and each and every legal proceeding, administrative 
proceeding and arbitration concluded adversely against it within the past five (5) years as set forth in Section VI(C)(1)(e) of 
Part One, the RFQ for this Project. 

 
PROJECT NAME & 
LOCATION 

 
PROJECT OWNER 

DESCRIPTION OF LEGAL PROCEEDING (include caption of case, parties, 
location of proceeding, description of the dispute or enforcement action and status 
and/or 
outcome) 

   

   

   

   

   

   

   

   

   

   

 

 



MPA Project Number LP2301 

[Insert GC Firm Name] 
SCHEDULE F – SAFETY RECORD: Interested General Contractors are required to provide the three (3) 
three year history of its workers’ compensation experience modifier and attached documentation from its 
insurance carrier supporting the ratings reported herein as set forth in Section VI(C)(1)(f) of Part One, the 
RFQ for this Project. 

YEAR WORKERS’ COMP. EXPERIENCE 
MODIFIER 

COMMENTS 

   

   

   

 

 

 

 

 

 

 

 

 

 

 



MPA Project Number LP2301 

[Insert GC Firm Name] 
SCHEDULE G – MBE/WBE and WORKFORCE COMPLIANCE RECORDS: Interested General Contractors are 
required to list each and every project completed within the last five (5) years that had contractual MBE/WBE 
participation goals or minority and women workforce goals. For the actual participation or workforce inclusion amounts 
listed, you must attach documentation from the owner supporting the amount reported. In addition, if the goals were not 
met, then you must explain why and indicate whether any sanctions or penalties were imposed. 
PROJECT 
NAME, 
LOCATION & 
AWARDING 
AUTHORITY 

CONTRACT 
VALUE 

MBE 
GOAL 

ACTUAL 
MBE 
PARTICI-
PATION 

WBE 
GOAL 

ACTUAL 
WBE 
PARTICI 
PATION 

WORK- 
FORCE 
GOALS 

ACTUAL 
WORK- 
FORCE 

PARTICI
- 

PATION 

IF GOALS NOT 
MET EXPLAIN 
WHY 

SANCTIO N OR 
PENALTY AND 

AMOUNT 

          

          

          

          

          

          

          

          

          

          

          

 

[Insert GC Firm Name] 



MPA Project Number LP2301 

SCHEDULE H - PROJECT REFERENCES: Interested General Contractors are required to list references for prior 
work your firm has performed as set forth in Section VI(C)(2)(a) of Part One, the RFQ for this Project. 

 
PROJECT 
TITLE 

 
COMPANY NAME CONTACT PERSON/ADDRESS TELEPHONE# FAX# 

 
OWNER: 

DESIGNER: 

 
OWNER: 

DESIGNER: 

 
OWNER: 

DESIGNER: 

 
OWNER: 

DESIGNER: 

 
OWNER: 

DESIGNER: 

 

 

 

 

 

[Insert GC Firm Name] 



MPA Project Number LP2301 

SCHEDULE I - CREDIT REFERENCES: Interested General Contractors are required to list a minimum of five (5) credit 
references from banks, suppliers and/or vendors as set forth in Section VI(C)(2)(b) of Part One, the RFQ for this Project. 

CHECK ONE COMPANY NAME CONTACT PERSON TELE# FAX# 
 

BANK 
SUPPLIER 
VENDOR 

 

 
BANK 
SUPPLIER 
VENDOR 

 

 
BANK 
SUPPLIER 
VENDOR 

 

 
BANK 
SUPPLIER 
VENDOR 

 

 
BANK 
SUPPLIER 
VENDOR 

 

 

 
[Insert GC Firm Name] 



MPA Project Number LP2301 

SCHEDULE J - PUBLIC PROJECT RECORD: – Interested General Contractors are required to list all completed 
public buildings during the past three (3) years in accordance with Section VI(C)(2)(c) of Part One, the RFQ for this 
Project. (You may attach additional pages if necessary). 

PROJECT 
INFORMATION 

CONTACT INFORMATION 
Provide business and contact name, address, telephone 

and fax 
PROJECT NAME:  

 AWARDING AUTHORITY: 
CONTRACT VALUE:  

SCOPE: DESIGNER: 

START DATE:  
FINISH DATE:  

PROJECT NAME: AWARDING AUTHORITY: 

CONTRACT VALUE:  
 DESIGNER: 
SCOPE:  

START DATE:  
FINISH DATE:  

PROJECT NAME: AWARDING AUTHORITY: 

CONTRACT VALUE:  
 DESIGNER: 
SCOPE:  

START DATE:  
FINISH DATE:  

[Insert GC Firm Name] 



MPA Project Number LP2301 

SCHEDULE K – REVENUE UNDER CONTRACT: – Interested General Contractors are required to list revenue 
under contract for next three (3) fiscal years in accordance with Section VI(C)(3)(b) of Part One, the RFQ for this Project. 

 
Firm’s fiscal year runs   to  . 
 

YEAR REVENUE UNDER CONTRACT ($) 

  

  

  

 

 

 

 

 

 

 



MPA Project Number LP2301 

RFQ RESPONSE CHECKLIST - GC RFQ Form 3 

NOTE: LATE APPLICATIONS FOR PREQUALIFICATION WILL NOT BE CONSIDERED. 
THEREFORE, BEFORE SUBMITTING A RESPONSE TO THIS RFQ, PLEASE REVIEW 
THE FOLLOWING: 

1. Did you complete the entire SOQ Form (GC RFQ Form 2)? 
2. Did you fully complete Schedules A through K? 
3. Did you include the resumes of owners and management personnel identified in your 

responses to Schedule A and Schedule B 
4. Did you include the required documentation from your insurance company supporting the 

workers’ compensation modifier history you reported in Schedule F? 
5. Did you include the required documentation supporting the MBE/WBE and Workforce 

Compliance record you reported in Schedule G? 
6. Do you have the current contact information for all of the references you reported in 

Schedule H, Schedule I and Schedule J? 
7. Did you include an audited financial statement as required in Section 3(a) of Part Two, 

GC RFQ Form 2? 
8. Did you include a commitment letter for payment and performance bonds as required in 

Section 4(a) of Part Two, GC RFQ Form 2? 
9. Did you include a currently valid DCAMM Certificate of Eligibility as required in 

Section 4(b) of Part Two, GC RFQ Form 2? 
10. Did you include a completed and signed Update Statement as required in Section 4(c) of 

Part Two, GC RFQ Form 2? 
11. Did you include the original and all required copies of your entire SOQ application 

package? 
12. Did you address the SOQ envelop correctly (i.e. to reference the Project and other 

required information set forth herein)? 
13. Did you review all of the Execution Requirements before signing the SOQ application 

form? 
14. Is the person who signed the SOQ application form authorized to do so and did his or her 

correct and current contact information? 
 

 


